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REQUEST FOR PROPOSALS (RFP) 

VALLEY GREEN RUN RESTORATION AND PEDESTRIAN BRIDGE 
PROJECT 

(Project#: VGRRPB2019) 

Release Date: 10/01/19 

The Friends of the Wissahickon (“the Friends” or “FOW”) is accepting proposals to enter 
into a Master Services Agreement to provide Design, Permitting and Construction services for 
the Friends within the boundaries of the Wissahickon Valley Park in Philadelphia, PA. The 
project involves stream channel stabilization, removal of collapsed masonry walls and other in-
channel debris, stabilization and re-vegetation of the road embankment slope, construction of a 
raised pedestrian/mountain bike bridge or boardwalk path, as well as design and integration of a 
donor recognition system in the boardwalk pathway. 

This is a Design/Build contract, and the successful bidder will provide all project 
management & oversight services for all stages of the project.  

Attached is a Scope of Work to be conducted for this project, as well as information 
relating to submitting a proposal including specific requirements, the organization of the 
proposal, proposal evaluation criteria, and a sample proposed contract (“Master Services 
Agreement”). 

Electronic submissions must be uploaded per FOW instruction to the FOW 
VGRRPB2019 Proposal Reply Form and received by Friends of the Wissahickon no later than 
November 25, 2019, at 4:30 P.M., EST.  One hard copy of the proposal must also be provided, 
and must be delivered to FOW not later than close of business Tuesday, November 26th. Hard 
copies should be addressed to Maura McCarthy at the address listed below. 

A pre-bid meeting to discuss the project scope of work will be held 9:00 am EST on 
November 8th at the Upper Parking Lot on Valley Green Road. In the event of rain, the pre-
bid meeting will convene on the porch of the Valley Green Inn at the same date and time. 
 
Maura McCarthy 
Executive Director 
Friends of the Wissahickon 
40 West Evergreen Avenue, Suite 108 
Philadelphia PA 19118 
mccarthy@fow.org 
 

Raw link to FOW VGRRPB2019 Proposal Reply Form: 
https://app.smartsheet.com/b/form/57be7dd9b3a2448f9f2dc2b6cd58500f  

https://app.smartsheet.com/b/form/57be7dd9b3a2448f9f2dc2b6cd58500f
https://app.smartsheet.com/b/form/57be7dd9b3a2448f9f2dc2b6cd58500f
mailto:mccarthy@fow.org
https://app.smartsheet.com/b/form/57be7dd9b3a2448f9f2dc2b6cd58500f
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1. SCOPE OF WORK 

(a) ABOUT FRIENDS OF THE WISSAHICKON (FOW) & WISSAHICKON  
VALLEY PARK (WVP) 

Friends of the Wissahickon, an official park partner of Philadelphia Parks & 
Recreation, is a 95-year-old nonprofit membership organization that conserves and 
enhances Philadelphia’s Wissahickon Valley Park. The park, popularly called “the 
Wissahickon,” is an 1,800-acre urban oasis of dramatic scenery, dense forests, rugged 
trails and free-flowing streams. Over 50 miles of wooded biking, hiking and equestrian 
trails wind through a deep gorge surrounding Wissahickon Creek, attracting over a 1.2 
million visits each year. The region’s rich history is represented in the park’s many iconic 
landmarks, from the Valley Green Inn, an over 160-year-old historic restaurant in the 
heart of the park, to the Red Covered Bridge, Philadelphia’s only remaining covered 
bridge. The park’s watershed protects the drinking water of one in three Philadelphians 
and offers respite for all who visit. 

(b) PROJECT LOCATION 

The subject site is located at 
40.055360, -75.217500, just upstream 
from Wissahickon Creek and Valley 
Green Bridge within the central part of 
Wissahickon Valley Park. The site 
consists of a rapidly deteriorating but 
critical section of trail located within the 
narrow zone between Valley Green Road 
and rapidly eroding unnamed tributary to 
Wissahickon Creek (hereafter referred to 
as Valley Green Run). 

The project site is a key trail 
entrance to Wissahickon Valley Park 
generally and to the Valley Green Inn area 
specifically.  The recently repaired 
parking lot upstream of the project area 
(Parking area P9 on the WVP map) is the 
largest single parking area within this 
entire 1,800-acre park, and the damaged 
trail segment is the essential link between 
this parking area and the west side of 
Wissahickon Creek.  Both Forbidden Drive and Valley Green Inn, which are located on 
the west side of the creek, are easily the most important visitor destinations within WVP.  
Along with Wises Mill Road, Valley Green Road provides the only vehicular public 
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access route to Forbidden Drive and Valley Green Inn 

The proposed project area encompasses the active channel of the stream as well as 
the entire road embankment fill slope.  Longitudinally, the project extends from the old 
footbridge (with stone abutments) at the upstream end of the retaining wall down to the 
confluence of Valley Green Run with Wissahickon Creek. The channel length through 
this reach is approximately 260 feet.  The total length of the trail segment within the 
project area is about 235 feet. Details of the site location can be found in Appendix G 
Valley Green Run Site Assessment.  

(c) PROJECT SUMMARY 

The overall project can be divided into three separate but interwoven phases: 
 Phase 1 – Stream channel stabilization, including removal of the collapsed 

masonry walls and other debris, which should consist of the restoration of a stable (flood-
worthy) stream channel between the footbridge and Valley Green Run’s outlet at 
Wissahickon Creek (approximately 240 feet. This work is to include hillside stabilization 
and planting integrated with stream channel stabilization and trail 
reconstruction/restoration. 

 Phase 2 – Restoration of the trail corridor between the Valley Green Road 
Parking lot (P9) and the arched stone Valley Green Road Bridge. Restoration of this 
corridor will focus on the design and re-construction of a pedestrian bridge or boardwalk 
that is aesthetically compatible with the Wissahickon Valley Park’s overall visual style. 
The walkway should have railings, provide an ADA accessible point of connectivity 
between the upper parking lot and the lower lot, and ideally have a walkway width of 8-
10 feet, Materials must be weatherproof or highly resistant to rot. Design(s) for the 
bridge, trail, and any associated guardrails shall be presented for review and approval by 
the Friends of the Wissahickon.  Design(s) shall be adequately illustrated and detailed to 
clearly describe overall layout, sizes, materials and details of site and architectural 
elements. Assume high-quality materials and craftsmanship.    

Phase 3 – A written donor recognition plan for the site that integrates the trail and 
bridge/boardwalk design and includes design/placement, schematics, sourcing and 
installation estimates for the proposed system. Design(s) for the donor recognition shall 
be presented for review and approval by the Friends of the Wissahickon.  Design(s) shall 
be adequately illustrated and detailed to clearly describe overall layout, sizes, materials 
and details of site and architectural elements. Assume high-quality materials and 
craftsmanship.   

A complete overview of current conditions and project specifications, including 
photos and drawings, is provided Appendix G Valley Green Run Site Assessment.  

(d) PROJECT GOALS 

I. Design, Permitting and Construction of approximately 240 LF stabilized stream 
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channel capable of securely retaining the Valley Green Road fill slope to halt 
erosion and sedimentation into the tributary 

II. Design, Permitting and Construction of permanent and sustainable reconstruction 
of an elevated pedestrian trail that safely conveys park visitors from the upper 
parking lot on Valley Green Road to the appropriate trail connection points 

III. Design & incorporation of a donor recognition system and plan within the design 
of the elevated trail, to build user engagement and fiscal support for the ongoing 
restoration work of the Wissahickon Valley Park 

(e)  SCOPE OF SERVICES AND WORK PRODUCT 

The selected vendor will be responsible for: 

o The preparation of the plans and specifications necessary to meet all project 
goals. 

o Completion and incorporation of the findings of any necessary surveys; survey 
reports should be included as deliverables with the design packages. Geotechnical 
borings will likely be required for the walkway design and installation, and the 
cost of these boring should be included in the proposal. 

o The provision of designs which are: 

 structurally robust enough to resist erosion and mass failure, especially in 
the context of anticipated future extreme streamflow and rainfall events. 

 congruent in appearance with the "natural character" of the park. 

 capable of providing a suitable surface and substrate for successful native 
plant establishment and growth. 

 Subject to the approval of the Friends of the Wissahickon. 

o Ensuring all plans and drawings prepared and sealed by a licensed Landscape 
Architect or Engineer. 

o The provision of planting plans that only use native plant communities. All plants 
and seed specified are to be Philadelphia-native species that are appropriate for 
the various conditions at the project site. These species lists must be approved by 
FOW and PP&R. The consultant will have access to approved plant lists to assist 
in species selection. 

o Conducting and/or Coordinating the check of all underground utilities, and 
reporting any inaccuracies in this data discovered during the construction process 
to the appropriate agencies.  
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o Preparation of all documentation needed to obtain the necessary permit(s) from 
US Army Corps of Engineers, Pennsylvania Department of Environmental 
Protection, Philadelphia Water Department, Zoning and Building Approval by the 
Philadelphia Department of Licenses & Inspections (presently required within the 
Wissahickon Creek watershed) and other regulatory agencies. The Consultant will 
be responsible for obtaining all permits and managing the permit processes, and 
furnishing copies of the permits and their applications as a deliverable.  

o Project management and management of all phases of project construction 
including hiring, directing, and supervising subcontractors and the acquisition, 
mobilization and de-mobilization of all materials and equipment needed for all 
construction activities. Subcontractors must be identified and all contractor 
management activities must be enacted in compliance with State and Federal 
standards 

o Providing a safety and emergency response plan for the worksite during all phases 
of construction, as well as furnishing safety related signage and infrastructure for 
the site including warning signs and temporary fencing to prevent access to each 
site.  

o Vendor is responsible for provision of written documentation of all project design 
phases, meeting minutes, sealed drawings permit applications, permits, site 
evaluations and studies 

(f) PROJECT BUDGET & FUNDING 

The total project budget is $990,000.00, divided into two major components: 

Valley Green Run Stream Bank Stabilization: $600,000.00 

Elevated Pedestrian/Bike Bridge with Recognition:  $390,000.00 

This project is financed, in part, by the Commonwealth of Pennsylvania, 
Commonwealth Financing Authority (CFA), Pennsylvania Department of Community 
and Economic Development (DCED), Pennsylvania Department of Environmental 
Protection (DEP), and private donors. When possible, our partnership with the city of 
Philadelphia allows for the donation of rock materials to our restoration project sites. For 
this reason your proposal should allow for the substitution of rock materials sourced and 
provided by the City of Philadelphia to instead of those sourced and provided by the 
vendor, with the appropriate adjustment of the overall contract price. The successful 
proposal assumes that the vendor will source and provide the rock, with that provision 
added as an explicit line item that may be replaced or adjusted using any City 
contributions.  

This RFP was prepared to meet the requirements and standards of the funders.  
Documents and drafts of documents submitted as deliverables through this project may 
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be subject to review and approval by funders. Timeline for completion of this project is 
determined by the contractual allowances of our funders.  

(g) PROPOSED PROJECT TIMELINE 

    Release RFP 10/01/19 

Pre-proposal meeting 11/08/19 

RFP Response Submittal Deadline 11/25/19 

Contract award notification 12/15/19 

Performance & Payment Bonds received by FOW  

Contract Finalized & Pre-design meetings 12/15/19 

30% Design deliverables  

First team meeting hosted by consultant 01/20/20 

30% Drawings due in hardcopy & uploaded electronic         
formats; Site Surveys Complete 03/30/20 

FOW Comments on 30% Drawings to consultant 04/15/20 

Team Conference Call to respond to FOW comments on 
30% designs  04/22/20 

60% Design Deliverables  

60% Design Drawings due in hardcopy & uploaded 
electronic formats 07/28/20 

Second Team meeting hosted by consultant 08/10/20 

FOW Comments on 60% Design drawings to consultant 08/10/20 

Team Conference Call to respond to FOW comments on 
60% Drawings 08/21/20 

  

90% Drawings due in hardcopy and uploaded electronic formats 12/24/20 

Third Team Meeting hosted by consultant 01/20/21 
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FOW Comments on 90% Design drawings to consultant 01/20/21 

Team Conference Call to respond to FOW comments on 
90% Drawings 02/02/21 

100% Design Deliverables  

All required permits obtained and uploaded to FOW Site 
Design Checklist 04/01/21 

100% Design drawings due in hardcopy and uploaded 
electronic formats 04/01/21 

Construction  

Preconstruction Meeting no later than 

Construction window (must account for DEP and Fish & 
Game permit blackout dates) 

06/01/21 

06/01/21 –
12/01/21 

Closeout 

Administrative Project Closeout; final invoices must be 
received; as built drawings and certifications due in 
hardcopy and uploaded electronic formats 12/01/21 

 

(h) ANTICIPATED PROJECT MEETINGS 

(i) PRE-DESIGN MEETING 

After the award of the contract and acceptance of the Performance and Payment bonds, 
FOW will arrange a pre-design meeting with the consultant team. The meeting agenda shall 
include the following as a minimum: 

o Review and emphasize the Park needs and design objectives 
o Environmental and sustainability requirements 
o Schedule of Values 
o Design schedule  
o Process for modifications during design 
o Submittals during design  
o Areas available for use during construction 
o Natural and Cultural Resource Protection 
o Invoicing and Payments 
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(ii) DESIGN MEETINGS 

A minimum of eight (8) team meetings, as outlined in the project schedule with FOW and 
partners including PP&R, regulatory agencies, and other stakeholders required to advance the 
project.  Based on project needs, these meetings can be hosted at the project site, at the FOW 
office or via conference/video call. 

(iii) PRE-CONSTRUCTION MEETING 

The following Project Requirement deliverables shall be submitted a minimum of one 
week prior to the Preconstruction Meeting. 

 
• Letter designating your Project Superintendent  
• Project Schedule with construction portion, depot and stockpiling sites fully 

developed. 
• Accident Prevention and Public Safety Program 
• A list of subcontractors for this project (must be same as in your proposal), their 

role and schedule on site 
• Waste Management Plan 
• Storm Water Pollution Prevention Plan and overall permit submittal process 

 
After 100% Complete Construction Documents are complete, and prior to the start of 

construction, the vendor’s project manager will arrange an on-site Preconstruction meeting with 
the FOW team. The meeting agenda will include the following as a minimum:  

• Correspondence procedures and reporting during construction 
• Roles and responsibilities & Lines of Authority 
• Progress Payments & Submittal process throughout construction (if different than 

design phase) 
• Construction schedule, depot site definition, materials logistics 
• Labor standards to be employed onsite 
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2. ORGANIZATION OF PROPOSAL & REQUIRED SUBMITTALS 

Vendor Proposals are considered to be Statements of Work, and the successful vendor’s 
Statement of Work will be incorporated into a final contract agreement.  Each 
Proposal/Statement of Work Must contain the following: 

1. Letter of Transmittal - This letter must include the following: A statement demonstrating 
your understanding of the work to be performed; A statement confirming that the firm 
meets the Consultant Qualifications (see Section 3 below); the firm's contact person and 
telephone number. This letter should include an introductory statement that the vendor 
acknowledges that this Statement of work will form the basis of a contract for services 
with Friends of the Wissahickon, and acknowledgement that performance bonds for the 
work are required and will be provided in the event of contract award. 

2. Proposal Form/Non-collusion Affidavit - These are provided as Appendix C Proposal 
Form/Non-collusion Affidavit of this Request for Proposals. Both forms must be 
completely filled out, signed by the Consultant, and included in the proposal. 

3. Bid Bond - A security deposit (bid bond with Power of Attorney attached, or certified 
good faith check drawn upon a bank authorized to do business in the Commonwealth, or 
cash, or an irrevocable standby letter of credit issued by a bank authorized to do business 
in the Commonwealth) in an amount of 10% of the amount bid is required. Said security 
must be made payable to FOW; bid bonds, certified checks and letters of credit should be 
enclosed with the proposal. 

Bid Bonds must be covered with surety of a company authorized to do business in the 
Commonwealth of Pennsylvania.  
In the event the successful bidder fails or refuses to execute a formal contract and to give 
surety as required within thirty (30) days after notice of acceptance of his bid, his security 
deposit may be declared forfeited as liquidated damages, the letter of acceptance of his 
proposal may be revoked, and all obligations of the FOW in connection herewith will be 
canceled. 

4. Profile of Firm / Project Team Organization - This consists of the following: 

a. A statement of the firm’s experience in conducting works of the nature sought by 
this RFP; advertising brochures may be included in support of this statement. 

b. The location of the firm's office that will perform the work. 

c. The Consultant shall identify himself (including any joint venture partners, key 
subcontractors or other associates) by listing the firm, address and telephone/fax 
numbers and contact person. If a joint venture or association between firms is 
proposed, describe the contractual relationship. 

d. The proposal shall include a description of the proposed team. Contractors and 
subcontractors who will be part of the project team are to be identified 
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and a description of their relevant experience included. The proposal should 
clearly indicate the relationship, roles and responsibilities of each organization 
and individual team members.  Resumes of personnel on the project team should 
be included, indicating years of experience and describing respective areas of 
expertise.  

e. Any other information relating to the capabilities and expertise of the firm in 
doing comparable work. 

5. Relevant Work Experience with Referrals - Provide narrative and visual descriptions 
(photographs and/or renderings) of projects designed by the Consultant and primary 
Contractor (if applicable) which are related to the project for which the Proposal is being 
submitted. Projects specifically relevant to the proposed project are more important than 
quantity of experience. 

The following information should be included for each project: 
a. Project Name. 
b. Client (corporation, public agency, etc). 
c. General physical characteristics. 
d. Special features or accomplishments (including energy and resource efficient 

design experience). 
e. Construction value. 
f. Specific services provided. 
g. Dates of service. 
h. Approximate contract value. 
i. Construction cost. 
j. Individual references. Include contact email addresses and telephone numbers. A 

minimum of one reference shall be included for each project. 
 

6. Methods and Procedures - The proposal must include a detailed description of the 
methods and procedures the firm will use to perform the work. Reference to and 
inclusion of examples of similar work is encouraged. Indicate who will be the primary 
person providing daily oversight of construction activities. 

7. Work Schedule - Provide a proposed sequence of activities and schedule, which 
demonstrates how the firm’s approach will meet the stated objectives of the project 
within the time allotted. The timetable below describes major milestones that must be 
identified in the proposal. 
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Milestone Description Date 

1 Initial Project Kickoff meeting with FOW and Coordinating 
Agencies 

  

2 Submit 30% Designs   

3 First Review Period (2 weeks max.)   

4 Submit 60% Designs   

5 Submit Draft Assessment of Forbidden Drive   

6 Second Review Period (4 weeks max.)   

7 Submit Final Designs   

8 Submit Final Assessment of Forbidden Drive    

8 Permitting Complete   

9 Construction Complete   

10 Final Walkthrough   

 

8. Detailed and Itemized Costs - For each work task (e.g., Valley Green Run Restoration, 
Valley Green Road Boardwalk), the costs must be itemized showing: 

• For each person assigned to the work, the title/rank (organizational level) of the 
person in the organization, the hourly rate, and the number of hours to be 
worked. 

• The total cost for each work task (e.g., design, permitting, and construction). 
• The total reimbursable expenses to be claimed (e.g., telephone, copies, mailing, 

computer work, photographs, transportation). 
 

The itemized costs must be totaled to produce a contract price. If awarded a 
contract, a proposer is bound by this price in performing the work. The contract price 
may not be exceeded unless the contract is amended to allow for additional costs. 

All bidders are required to complete the cost worksheet included in Appendix  I 
Project Cost Worksheet  and submit it with their proposal.  

If awarded a contract, the firm may not change the staffing assigned to the project 
without approval by FOW. However, approval will not be denied if the staff replacement 
is determined by FOW to be of equal ability or experience to the predecessor. 
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Billing and reporting formats will be will be determined at the time of contract 
finalization. FOW typically reserves the right to pay on a Net 90 basis, though we may 
alter this arrangement upon discussion with the contractor.  10% of the contacted funds 
will be withheld until the final product is approved by FOW. 

The selected Consultant will be able to accept Net 90 terms for payment upon 
presentation of an invoice for services. The content of invoicing will reflect in detail the 
project stage that has been completed and line items of specific costs as agreed with 
FOW. 

9. Contract Acknowledgement – acknowledgement that the vendor has read the sample 
contract or “Master Services Agreement” (Appendix A Model Master Services 
Agreement) 

10. Additional Required Statements and Documentation - Consultants with out-of-state 
headquarters, or corporations not incorporated in Pennsylvania, must include a copy of 
their registration to do business in the Commonwealth as provided by the Pennsylvania 
Department of State. 

11. Initial Designs / Design Approach is not required, but will be looked upon favorably by 
the selection committee. 

3. BID EVALUATION CRITERIA 

• Technical Expertise and Experience 
The following factors will be considered: 

o The firm’s experience in performing similar work. 
o The expertise and professional level of the individuals assigned to conduct 

the work. 
o The clarity and completeness of the proposal and the firm’s demonstrated 

understanding of the work to be performed. 
o The record of past performance on similar projects including the team’s 

ability to provide innovative solutions, and to design and build projects 
within established schedules and budgets. 

• Procedures and Methods 
The following factors will be considered: 

o Description of proposed work program and deliverables. 
o Description of the techniques and approaches to be used in executing the 

scope of work. 
o The sequence and relationships of major steps. 
o The methods for managing the work to ensure timely and orderly 

completion. 
• Cost 

o The following factors will be considered  
o Total cost of work at each site. 
o The number of hours of work to be performed. 
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o The level of expertise of the individuals proposed to do the work. 
• Oral Presentation 

o Any or all firms submitting proposals may be invited to give an oral 
presentation of their proposal. 
 

4. FRIENDS OF THE WISSAHICKON'S RIGHTS 

FOW reserves and may exercise the following rights and options with respect to this 
selection process: 

• To supplement, amend, or otherwise modify this RFP at any time prior to 
selection of one or more proposers for negotiation and to cancel this RFP with or 
without issuing another RFP. 

• To negotiate, to accept, or to reject any or all of the items in any proposal and 
award the contract in whole, or in part, if it is deemed in FOW’s best interest to 
do so. 

• To reject a submittal from a proposer that, in FOW’s sole judgment, has been 
delinquent or unfaithful in the performance of any contract with FOW, is 
financially or technically incapable or is otherwise not responsible.  

 

5. PREVAILING WAGE REQUIREMENTS 

Notice is given that the project for which construction bids are being solicited hereby is a 
project constituting public works and is subject to applicable provisions of the Pennsylvania 
Prevailing Wage Act of August 15, 1961, P.L. 987 as amended and supplement, and appropriate 
prevailing minimum rates as promulgated under provisions of said Act must be paid by 
contractors in connection with performance of the necessary work. 
 

The prevailing wage determinations for this project are described in Appendix E PA 
Prevailing Wage Rates. For more information about the prevailing wage requirements and 
definitions visit: 
http://www.portal.state.pa.us/portal/server.pt/community/prevailing_wage/10519 
 
6. CONSULTANT INSURANCE REQUIREMENTS 

The selected Consultant shall maintain such insurance as will protect him from claims 
under Workmen’s Compensation Acts, and from any other claims for damages for personal 
injury, including death, which may arise from operations under this contract, whether such 
operations be by himself or by any subcontractor or anyone directly or indirectly employed by 
either of them. He shall also be liable for any and all damage caused to persons and property by 
reason of any negligence upon his own part or that of his agents or employees. 

 
Each firm working on site should submit a Certificate of Insurance (COI) listing both 

Friends of the Wissahickon and the 'City of Philadelphia' as additionally insured. COIs should 
conform to the requirements of the City of Philadelphia  and their named the minimum 

http://www.portal.state.pa.us/portal/server.pt/community/prevailing_wage/10519
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coverages, as indicated in Appendix F, City of Philadelphia Additional Insured Requirements. 



1 FOW Edition ABE 4/4/19 

 

MASTER AGREEMENT FOR PERFORMANCE  
OF PROFESSIONAL SERVICES 

This Master Agreement for Performance of Professional Services (including all exhibits 
hereto, this “Agreement”) is entered into as of _______________, 20__ between Friends of the 
Wissahickon, a [________________________] (“FOW”), and [________________________], a 
[enter State of formation] [corporation, limited liability company, partnership, limited 
partnership] (“Vendor”).  FOW and Vendor are sometimes referred to herein individually as a 
“Party” and collectively as the “Parties.” 

WHEREAS, FOW desires to engage Vendor to perform, and Vendor desires to perform, 
certain professional services for FOW, as FOW requests and Vendor agrees to provide, from 
time to time during the term hereof (the “Services”), in accordance with the terms and conditions 
of this Agreement. 

NOW, THEREFORE, in consideration of the mutual promises contained herein, the 
Parties agree as follows: 

1. TERM 

This Agreement shall be effective as of the date hereof and, unless sooner terminated as 
provided herein, shall continue in effect for an initial term ending _______________, 20__.  
Notwithstanding anything to the contrary in the foregoing, FOW shall have the right, in its sole 
discretion, to extend this Agreement on the same terms and conditions for an additional __ 
year(s) upon sixty (60) days prior written notice to Vendor prior to the end of the initial term (the 
initial term, together with any renewal term, referred to as the “Term”).   

2. SERVICES 

(a) Services.  Vendor shall furnish the Services pursuant to specific statements of 
work to be executed by the Parties in the form attached hereto as Exhibit A, (each, a “Statement 
of Work”) and attached hereto and incorporated herein by reference.   

(b) Statements of Work.  Each Statement of Work shall contain the following: 

(i) an introductory statement that (A) such Statement of Work is being 
entered into by the Parties pursuant to this Agreement and is incorporated into this Agreement by 
reference; (B) capitalized terms used but not otherwise defined in the Statement of Work shall 
have the respective meanings ascribed to them in this Agreement; and (C) the terms and 
conditions set forth in such Statement of Work shall apply only to the Services covered by that 
Statement of Work and not to Services covered under any other Statement of Work and shall not 
amend or supplement the terms of this Agreement except for purposes of the Services covered by 
that Statement of Work; 

(ii) a detailed description of the Services to be provided pursuant to that 
Statement of Work;  

(iii) the written work product (“Work Product”), if applicable, to be prepared 
by Vendor for FOW under such Statement of Work, if any; 
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(iv) fees and expenses for such Services, specific billing arrangements, any 
initial payments, the hourly or unit rates as applicable, progress payment schedules, and final 
payment; 

(v) the respective names of the Parties’ project managers for the Services 
under such Statement of Work; 

(vi) the period during which the Services will be performed; 

(vii) project assumptions, including each Party’s specific responsibilities with 
respect to such Services; and 

(viii) any other information or agreement of the Parties, to the extent it 
supplements or amends any of the provisions of this Agreement. 

(c) Statutory Requirements.  Vendor shall cause the Services and Work Products 
(including all Services and Work Products to be performed or supplied by subcontractors) to be 
performed in compliance with Applicable Laws and Applicable Standards.   

For the purposes of this Agreement “Applicable Laws” shall mean, all statutes, laws, 
treaties, ordinances, judgments, decrees, injunctions, writs, orders, regulations, permits, 
authorizations, and licenses of any governmental authority having proper jurisdiction over, or 
otherwise exercising authority with respect to, the Parties, or the performance of the obligations 
to be performed hereunder.   

3. FEES AND EXPENSES 

(a) Fees and Expenses.  The fees and expenses for the Services shall be addressed in 
each Statement of Work.   

(b) Payment.  Unless otherwise provided in a Statement of Work, Vendor shall 
invoice FOW for the Services with such invoices payable within ninety (90) days of receipt. 

(c) Records; Audit.  During the Term of this Agreement and for two (2) years after 
the Term, Vendor shall maintain complete, accurate, legible and readily accessible records 
related to the Services.  For this period, FOW shall have the right, at its own expense and subject 
to reasonable advance notice to Vendor and compliance with Vendor safety, security and 
confidentiality procedures, to audit copies of Vendor’s records and documentation at a Vendor 
facility as may be reasonably necessary to determine the accuracy of the charges to FOW.  If, as 
a result of any audit, Vendor has mischarged FOW, FOW shall notify Vendor of the amount of 
the mischarge and, if an overcharge, Vendor shall promptly pay to FOW the following amounts 
(a) the amount of the overcharge plus Interest and (b) the cost of the audit.  If the audit locates an 
undercharge, FOW shall promptly pay to Vendor the amount of the undercharge.  For purposes 
of this Section 3(d),  

“Interest” shall mean the Prime Rate plus four (4%) percent.  “Prime Rate” shall mean the 
interest rate (“base rate”) for large commercial loans to creditworthy entities announced from 
time to time by JPMorgan Chase & Company, or its successor bank, or, if such rate is not 
announced, the rate published in The Wall Street Journal as the “prime rate” from time to time 
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(or, if more than one rate is published, the arithmetic mean of such rates), in either case 
determined as of the date the obligation to pay interest arises. 

4. PROJECT MANAGEMENT; STANDARD OF PERFORMANCE; WARRANTY     

(a) Vendor shall perform the Services in a good workmanlike manner, and deliver the 
Work Products free from defect in materials and workmanship, and both the Service and the 
Work Products shall be performed or delivered in accordance with (i) Applicable Laws, Good 
Industry Practice and other applicable professional standards, (ii) this Agreement and (iii) the 
applicable Statement of Work.  The Vendor shall use good quality materials (which, except as 
otherwise provided by this Agreement, shall be of new manufacture and be of the respective kind 
described in the Statement of Work).  In addition, Vendor shall assign personnel with relevant 
training, skills and experience to perform the Services. 

For purposes of this Agreement, “Good Industry Practice” means the exercise of that 
degree of skill, diligence, prudence and foresight which would reasonably and ordinarily be 
expected from a skilled and experienced operator engaged in the same or similar type of 
undertaking under the same or similar circumstances. 

(b) If it is determined within twelve (12) months of the performance of the Services 
that any of the Services performed by Vendor hereunder were not performed in accordance with 
the provisions of this warranty, Vendor shall re-perform such defective service at no cost to 
FOW. 

5. CONFIDENTIAL INFORMATION    

(a) Except as otherwise provided in this Agreement or a Statement of Work, without 
the prior written consent of the other Party, neither Party shall disclose Confidential Information 
(as defined below) of the other received in connection with the performance of the Services.   

(b) For purposes of this Section 5, “Confidential Information” shall mean (i) this 
Agreement, and (ii) any information or material which is proprietary or confidential to the 
disclosing Party whether or not owned or developed by the disclosing Party, which is not 
generally known by non-disclosing Party personnel, and which the receiving Party may obtain 
knowledge of, through or as a result of the relationship established hereunder with the disclosing 
Party, access to the disclosing Party’s premises, or communications with the disclosing Party’s 
employees or independent contractors.     

6. REPRESENTATIONS; WARRANTIES; COVENANTS 

(a) Representations and Warranties.  Each of FOW and Vendor, respectively, hereby 
represents and warrants to the other, as of the date hereof and as of the date on which each 
Statement of Work is executed, that: 

(i) it is an entity duly organized, validly existing and in good standing under 
the applicable laws of the jurisdiction in which it was formed and it has the requisite corporate or 
other applicable entity power and authority to execute, deliver and perform this Agreement; 

(ii) the execution, delivery and performance of this Agreement have been duly 
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authorized by all requisite corporate or other applicable entity action; 

(iii) the person signing this Agreement is expressly authorized to execute this 
Agreement on behalf of, and to bind, the applicable Party;  

(iv) assuming the due authorization, execution and delivery of this Agreement 
by the other Party, this Agreement constitutes its valid and binding obligation, enforceable 
against it in accordance with its terms, except to the extent such enforceability is limited by 
bankruptcy, insolvency, moratorium or similar laws affecting or relating to the enforcement of 
creditors’ rights generally and by general equitable principles (regardless of whether such 
enforcement is considered in a proceeding in equity or at law); and 

(v) it has all governmental consents, license, permits or other authorizations 
required to permit it to operate or conduct its business now and as contemplated by this 
Agreement. 

7. INDEMNIFICATION; LIMITATIONS ON LIABILITY; INSURANCE 

(a) Indemnification.  

(i) To the fullest extent permitted by applicable law, FOW shall indemnify 
and hold harmless Vendor and its assignees, subcontractors, members, shareholders, directors, 
officers, employees and agents (collectively, “Vendor Indemnitees”), from and against all 
liabilities, losses, costs, expenses (including, without limitation, reasonable outside attorneys' 
fees and the allocable costs of in-house counsel) and damages (collectively, “Losses”) suffered 
or incurred by any of the Vendor Indemnitees as a result of claims and causes of action (whether 
based on contract, tort or otherwise) by third parties, including any affiliate of FOW (“FOW 
Indemnified Claims”), related to or arising out of any bodily injury to, or death of, any personnel 
of Vendor or any subcontractor of Vendor, or any physical damage to tangible property of 
Vendor or any of its personnel or subcontractors, to the extent that such injury or damage results 
from the negligent or intentional (if wrongful) act or omission of FOW. 

(ii) To the fullest extent permitted by applicable law, Vendor shall indemnify, 
defend and hold harmless FOW and its affiliates, assignees, subcontractors, members, 
shareholders, directors, officers, employees, agents and vendors (collectively, “FOW 
Indemnitees”), from and against all Losses suffered or incurred by any of the FOW Indemnitees 
in connection with claims and causes of action (whether based on contract, tort or otherwise) by 
third parties, including any affiliate of Vendor (“Vendor Indemnified Claims” and, together with 
FOW Indemnified Claims, “Claims”) related to or arising out of (1) any bodily injury to, or 
death of, any personnel of FOW, or any physical damage to tangible property of FOW or any of 
its personnel, to the extent that such injury or damage results from the negligent or intentional (if 
wrongful) act or omission of Vendor, or (2) the infringement by any Work Product upon any 
copyright, trademark, trade secret or U.S. patent of a third party.  Notwithstanding the foregoing, 
Vendor shall have no indemnification obligation under clause (2) of the preceding sentence to 
the extent that the alleged infringement arises out of or results from (w) data, materials or other 
content provided by, from, through or at the request of, FOW, (x) FOW’s use of the Work 
Products, other than as contemplated herein or in the relevant Statement of Work, (y) any 
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modification or alteration to, or of, the Work Products, or (z) Vendor’s compliance with FOW’s 
designs, specifications, requests or instructions in the creation of the Work Products.   

(iii) Each indemnitee shall give prompt notice of its receipt of any threat, 
indication or other notice of any Claim, investigation or demand that might give rise to any 
Losses required to be indemnified hereunder.  The indemnifying Party shall have the right to 
conduct defense of such action at its sole expense.  Each indemnifying Party shall reimburse the 
respective indemnitees for such Losses as they are incurred by such indemnitees.   

(b) Limited Liability.  The total aggregate liability of the Parties hereto and their 
respective subcontractors to the other Party and all of their respective affiliates (and their 
respective successors and permitted assigns), regardless of whether such liability is based on 
breach of contract, tort, strict liability, breach of warranty, failure of essential purpose or 
otherwise, in connection with the performance of the Services or otherwise under this 
Agreement, shall be limited to one-and-a-half times the value of the fees actually paid to Vendor 
pursuant to the applicable Statement of Work under which the liability is principally alleged to 
have arisen; provided however, that the foregoing limitation of liability shall exclude any 
indemnity obligations set forth above and insurance proceeds received from the coverage set 
forth below in Section 10.   

(c) No Consequential Damages.  In no event will the Parties hereto or their respective 
subcontractors be liable to the other Party or any of their respective affiliates (or their respective 
successors or permitted assigns) for any consequential, incidental, indirect, punitive or special 
damages (including loss of profits, data, business or good will) in connection with the 
performance of the Services or otherwise under this Agreement or a Statement of Work, whether 
or not liability is based on breach of contract, tort, strict liability, breach of warranty, failure of 
essential purpose or otherwise, and even if such Party is advised of the likelihood of such 
damages; provided that the foregoing waiver shall not apply to indemnification obligations 
contained herein. 

8. INSURANCE.  During the term of the Agreement, Vendor shall maintain insurance 
with the following required coverages and limits and provide insurance certificates with 
the appropriate endorsements to FOW evidencing that such insurance coverage is current 
and in effect, as follows: 

 
(a) Workers’ Compensation and Employers’ Liability Insurance. State Statutory 

limits for Worker’s Compensation to the extent required by applicable law, to include 
Employer’s Liability in the amount of US $1,000,000 each occurrence. 

(b) Automobile Liability Insurance.  With respect to all vehicles used on public 
highways or in any circumstances such as to be liable for compulsory motor insurance in 
accordance with applicable law for bodily injury and property damage. The limit of liability shall 
not be less than US $1,000,000 per occurrence, for all owned, non-owned and hired vehicles. 

(c) Commercial General Liability Insurance. For legal liability arising out of 
Vendor’s negligence and any third party claims brought against FOW as a result of Vendor’s 
negligence, to include coverage for bodily injury (including death), property damage, defense 
attorney fees, fines and penalties. Such insurance shall include, but not be limited to contractual 
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liability; with minimum policy limits of US $1,000,000 per occurrence and US $2,000,000 in the 
aggregate 

(d) Excess Liability.  Umbrella or Excess Liability insurance with a limit of US 
$_________________ per occurrence and in the annual aggregate in excess of the limits of 
insurance provided in Sections 10(a) employers’ liability only, 10(b) and 10(c). 

(e) Professional Liability or Errors and Omissions Insurance. With contractual 
liability provisions included, covering liability arising from errors and omissions made directly 
or indirectly during the execution of this Agreement, which shall provide coverage not less than 
US $________________ each claim and US $___________________ in the aggregate.  Limits 
can be provided through a combination of primary and excess coverage.  Such policy(ies) shall 
be maintained for not less than two (2) years after the date of final acceptance and completion of 
the work performed under the applicable Statement of Work.  

Evidence of Insurance.  Evidence of insurance required hereunder shall be in the form 
of certificates of insurance, including the endorsements listed below, and shall be provided to 
FOW prior to the contract execution.  Such insurance policies shall, at a minimum, provide a 
severability of interests or a cross-liability clause applying to liability policies.  Vendor shall 
promptly advise FOW of any change in insurance coverage below the above-referenced limits, 
and FOW may either agree to the reduced insurance coverage or declare the Vendor to be in 
default of this Agreement. 

Required Endorsements: 

I. Additional Insured Endorsements. Additional insured endorsements are required for 
General Liability and Auto Liability Coverage. 

II. Subrogation Waivers.  Endorsements are required for all policies, except for the 
professional liability policy, and shall provide for waiver of subrogation rights against 
FOW and its respective assigns, subsidiaries, affiliates, directors, officers and 
employees and of any right of the insurers to any set-off or counterclaim or any other 
deduction, whether by attachment or otherwise, in respect of any liability of any such 
person insured under any such policy.   

III. Primary/Non-Contributory Endorsements. Endorsements are required for the General 
Liability and Auto Liability. The insurance carried shall be primary as evidenced by 
policy endorsements, and not excess to or contributing with any insurance or self-
insurance maintained by FOW. 

Evidence of insurance and separate policy endorsements shall be sent to: 

 Maura McCarthy 
 40 W. Evergreen Avenue 
 Suite 105 
 Philadelphia, PA 19118  
 
(f) All insurance required to be maintained shall be placed with financially sound and 
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reputable insurers at the time of inception of such coverage with an AM Best Rating of A-VIII or 
higher and with coverage forms reasonably acceptable to the parties.   

9. TERMINATION; SURVIVAL 

(a) This Agreement, and/or, at the option of the terminating Party, any or all 
Statements of Work then outstanding, may be terminated prior to the end of the Term as follows: 

(i) by either Party, immediately, upon written notice thereof, if the other 
Party breaches any of its material obligations hereunder and such breach is not cured within 15 
days following receipt of the written notice thereof; provided that if such breach cannot 
reasonably be cured by the breaching Party within such 15 day period and the breaching Party 
has diligently pursued the remedying of such breach within such 15 day period, such cure period 
shall be extended by the amount of time reasonably required by the breaching Party to cure such 
breach; further provided that such cure period shall not exceed a total of 60 days; 

(ii) by either Party, immediately, upon notice thereof, if (A) the other Party is 
adjudged insolvent or bankrupt, (B) any proceeding by or against the other Party seeking its 
relief, reorganization or arrangement under any laws relating to insolvency is instituted, (C) the 
other Party makes a general assignment for the benefit of creditors, (D) a receiver, liquidator or 
trustee of any of the other Party’s property or assets is appointed, or (E) the other Party’s 
business is liquidated, dissolved or wound up;  

(iii) by either Party, immediately, upon notice thereof, if delays due to Change 
Events (as hereinafter defined) aggregate more than 30 days; or 

(iv) by FOW upon 30 days notice to Vendor. 

(b) Notwithstanding the expiration or termination for any reason of this Agreement, 
the terms and conditions of this Agreement shall continue to apply to all outstanding Statements 
of Work not also then terminated until their completion or termination.  In addition, the Parties’ 
obligations under Section 5 with respect to certain Confidential Information obtained from the 
other Party shall survive the expiration or termination for any reason of this Agreement for a 
period of two (2) years after the later to occur of (i) such expiration or termination or (ii) the 
completion or termination of the Statement of Work pursuant to, or in connection with, which 
such Confidential Information was provided.  The provisions of this Agreement that give the 
Parties rights beyond termination hereof will survive any such termination.   

(c) In the event of a termination by Vendor, FOW shall pay Vendor for work-in-
progress, completed Services and expenses incurred by Vendor through the effective date of any 
termination of this Agreement or the applicable Statement of Work, whichever first occurs.   In 
the event of a termination by FOW, FOW may complete the Services, either by its direct labor 
force or through the services of a third party, and to charge any additional costs or losses 
(including internal costs) thereby incurred to the Vendor. 

10. CHANGES AND DELAYS 

(a) If FOW requests changes to the scope of the Services or if such changes are 
required by then applicable law, regulation or professional requirements, schedule delays or 
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other events beyond Vendor’s reasonable control, but without its fault or negligence (“Change 
Events”), the Parties shall mutually agree upon adjustments to Vendor’s fees.  A Party shall be 
excused from default or delay in the performance of its obligations under this Agreement (other 
than FOW’s payment obligations) to the extent caused by one or more Change Events. 

(b) If Vendor fails to perform the Services or any part thereof in accordance with this 
Agreement, then FOW shall have the right, at its sole option and without prejudice to any other 
rights or remedies available to it (including those in Section 11 above), to: 

(i) deduct from the fees and expenses payable under the Statement of Work 
$______ for each day of delay in completing such Services between the due date for completion 
and the actual date of completion but the amount so deducted shall not in any case exceed 
$________; and/or 

(ii) complete such Services, either by its direct labor force or through the 
services of a third party, and to charge any additional costs or losses thereby incurred to the 
Vendor. 

11. FURTHER UNDERSTANDINGS 

(a) Notices.  All consents, approvals, notices, reports, requests, acceptances and other 
communications required or permitted under this Agreement shall be in writing and shall be 
deemed given when actually received.  All such communications shall be sent by hand, by first 
class mail, postage prepaid, or by facsimile or email with electronic receipt confirmation, to the 
receiving Party's address, facsimile number or email address as set forth below, or to such other 
address, facsimile number or email address as a Party shall have notified the other Party in 
accordance with this Section 13. 

To FOW: 
 

To Vendor: 

Friends of the Wissahickon 
40 W Evergreen, Suite 108 
Philadelphia, PA 19118 
Attention: Maura McCarthy 
 
Email: mccarthy@fow.org 

 
Attention: 
 
Email:  

  
  

 

(b) Severability.  If any provision of this Agreement is held to be void, invalid or 
otherwise unenforceable, in whole or in part, the other provisions shall remain in full force and 
effect. 

(c) Entire Agreement.  This Agreement and all Statements of Work hereunder 
constitute the entire agreement between the Parties, and merges all prior and contemporaneous 
communications, with respect to the Services and the other matters contemplated by this 
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Agreement.  No amendment, modification, waiver or discharge of this Agreement or any 
Statement of Work shall be valid unless in writing and signed by an authorized representative of 
each Party. 

(d) Governing Law.  This Agreement shall for all purposes be governed by and 
construed in accordance with the laws of the State of California applicable to agreements made, 
and fully to be performed, in such State by residents thereof. 

(e) No Waiver.  No waiver or failure to exercise any option, right or privilege under 
the terms of this Agreement by either of the Parties hereto on any occasion or occasions shall be 
construed to be a waiver of the same on any other occasion or of any other option, right or 
privilege. 

(f) Headings and References.  The headings and captions used in this Agreement are 
used for convenience only and are not to be considered in construing or interpreting this 
Agreement.  All references in this Agreement to Sections or exhibits shall, unless otherwise 
provided, refer to Sections hereof or exhibits attached hereto, all of which exhibits are 
incorporated herein by this reference. 

(g) Assignment.  None of a Party’s rights, obligations or claims under or with respect 
to this Agreement or the Services may be assigned, in whole or in part, by such Party without the 
prior written consent of the other Party; provided, however, that FOW may assign any of its 
rights or obligations under this Agreement to an affiliate.  The provisions of this Agreement shall 
operate for the benefit of, and may be enforced by, any assignee or subcontractor that is 
providing any of the Services as permitted hereby. 

(h) Arbitration.  Any dispute or claim arising out of or relating to the Services, this 
Agreement, or any other services provided by or on behalf of Vendor or any of its subcontractors 
or agents to FOW or at its request (including any such matter involving any person or entity for 
whose benefit any such services are provided), shall be resolved by arbitration (with limited 
discovery) as mutually agreed to by the Parties.  Unless the parties agree otherwise, any 
arbitration shall be handled pursuant to the rules and regulations of the American Arbitration 
Association for single arbiter arbitrations.  Notwithstanding the Parties’ agreement to arbitrate all 
disputes under this Agreement as set forth above, either Party may bring a claim limited solely to 
injunctive relief to enforce its rights with respect to the use or protection of (i) its Confidential 
Information or other proprietary information or material, (ii) its names, trademarks, service 
marks or logos, or (iii) the Work Products, as applicable, solely in the state or federal courts 
located in the State of California.  The Parties consent to the personal jurisdiction thereof and to 
sole venue therein only for such purposes.   

(i) Bad Acts. Vendor agrees that it will not commit any act of misconduct, unethical 
conduct, dishonesty, insubordination, or other intentional and bad faith act in connection with 
performing the Services under this Agreement (each, a “Bad Act” and collectively, “Bad Acts”).  
For the purposes of this paragraph, “Bad Act” includes, without limitation, theft of the other 
Party’s property or funds, misrepresentation to the other Party, or materially failing to comply 
with local laws or governmental regulations that apply to the other Party’s operations or the 
performance of the Services, including but not limited to violations of the Foreign Corrupt 
Practices Act and other applicable laws and regulations. 
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(j) Conflicts.  In the event of any conflict, inconsistency or ambiguity between a 
provision in this Agreement and a provision in a Statement of Work, the provisions of this 
Agreement shall prevail, unless the Statement of Work expressly provides otherwise.  In the 
event of any conflict, inconsistency or ambiguity between a provision in this main part of this 
Agreement and an exhibit hereto, the provisions of this main part shall prevail over such exhibit, 
unless the exhibit expressly provides otherwise. 

(k) Counterparts.  This Agreement may be executed in counterparts, any one of 
which need not contain the signature of more than one Party, but all of which, together, shall 
comprise one and the same agreement.  Facsimile copies of signatures to this Agreement may be 
relied upon as an original. 

(l) Publicity.  All media releases, public announcements and public disclosures by or 
on behalf of the Vendor relating to the Agreement or its subject matter (including but not limited 
to promotional or marketing material, but not including any announcement intended solely for 
internal distribution by the Vendor or any disclosure required by legal, accounting or regulatory 
requirements) shall be coordinated with and approved by FOW prior to release (such approval 
not to be unreasonably withheld). 

 

 

* * * * * 
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IN WITNESS WHEREOF, the Parties hereto have executed this Agreement as of the day 
and year first above written. 

FOW:  VENDOR: 

Friends of the Wissahickon  [______________________] 

   

   

Name: 
Title: 

 Name: 
Title: 
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EXHIBIT A 

STATEMENT OF WORK NO. 1 

This Statement of Work No. 1 (including all exhibits hereto, this “SOW”) is entered into 
as of _______________, 20__ between Friends of the Wissahickon, a ______________ 
(“FOW”), and [________________________], a [enter State of formation] [corporation, limited 
liability company, partnership, limited partnership] (“Vendor”).  FOW and Vendor are 
sometimes referred to herein individually as a “Party” and collectively as the “Parties.” 

WHEREAS, FOW and Vendor are parties to that certain Master Agreement for 
Performance of Professional Services, dated as of _______________, 20__ (the “Master 
Agreement”) pursuant to which FOW requested and Vendor agreed to provide, from time to time 
certain services that were to be set out in one or more Statements of Work; 

WHEREAS, FOW and Vendor hereby set out certain services (the “Services”) to be 
performed pursuant to the terms and conditions of this SOW and the Master Agreement. 

NOW, THEREFORE, in consideration of the mutual promises contained herein, the 
Parties agree as follows: 

1. MASTER AGREEMENT; DEFINITIONS 

This SOW is being entered into by the Parties pursuant to the Master Agreement and is 
incorporated into the Master Agreement by reference. 

Capitalized terms used but not otherwise defined in this SOW shall have the respective 
meanings ascribed to them in the Master Agreement. 

The terms and conditions set forth in this SOW shall apply only to the Services covered 
by this SOW and not to Services covered under any other Statement of Work and shall not 
amend or supplement the terms of the Master Agreement except for purposes of the Services 
covered by this SOW. 

2. DESCRIPTION OF SERVICES. 

[DESCRIBE SERVICES] 

 3. WRITTEN WORK PRODUCT. 

[DESCRIBE ANY REQUIRED WRITTEN WORK PRODUCT OR STATE THERE IS NONE] 

 Vendor shall provide FOW with monthly written reports as to (a) the Services performed, 
(b) any and all Health and Safety violations, (c) such other matters as may impact Vendor’s 
performance of the Services in accordance with the terms and conditions of this Agreement.  

Vendor shall be responsible to FOW for the amount of all costs and losses caused by any 
discrepancies, errors or omission in any written information supplied to FOW by Vendor except 
where: 
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 (i)  such discrepancies, errors or omissions are due to inaccurate written 
information supplied by FOW upon which the Vendor relied in good faith for the specific 
purposes of the Services; or 

 (ii)    Vendor clearly and unambiguously indicated in advance that such 
information is supplied in draft only. 

Vendor shall ensure that all documentation in respect of the Services is always adequate 
for use and up-to-date. 

Vendor shall supply to FOW the drawings and technical literature referred to in 
Appendix __ to enable the equipment to be serviced, overhauled and repaired.  Vendor shall be 
responsible for the accuracy of all plans, drawings and technical literature prepared or supplied 
for the purpose of the Agreement. 

4. FEES AND EXPENSES. 

[DESCRIBE FEES AND EXPENSES FOR THE SERVICES, SPECIFIC BILLING 
ARRANGEMENTS, ANY INITIAL PAYMENTS, THE HOURLY OR UNIT RATES AS 
APPLICABLE, PROGRESS PAYMENT SCHEDULES, FINAL PAYMENT, ETC.] 

FOW shall reimburse Vendor for direct expenses incurred in connection with the 
performance of the Services.  Direct expenses include reasonable and customary pre-approved 
out-of-pocket expenses for items such as travel, meals, accommodations and other expenses 
specifically relating to an engagement. FOW’s obligation to pay Vendor’s fees and expenses is 
not contingent upon the results of the Services. 

 5. PROJECT REPRESENTATIVES 

  (a)  For purposes of this SOW, Vendor shall coordinate with the following 
representative of FOW (“FOW Representative”): 

  [INSERT CONTACT INFORMATION] 

 (b) For purposes of this SOW, FOW shall coordinate with the following 
representative of Vendor (“Vendor Representative”) : 

  [INSERT CONTACT INFORMATION] 

  Either party may change their representative at any time upon written notice to 
the other party.  Any written orders or instructions delivered to the other party’s representative, 
shall be deemed to have been given to that party. 

 6. TIME PERIOD FOR SERVICES  

The Services shall commence on [________], and shall continue until [_______] 
(the “End Date”). 

7. PROJECT ASSUMPTIONS 
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[INCLUDE EACH PARTY’S SPECIFIC RESPONSIBILITIES WITH RESPECT TO THE 
SERVICES] 

8. INSURANCE. 

[REQUIRED COVERAGE/LIMITS FOR EACH AND EVERY SOW ATTACHED TO MSA.]  

9. OTHER. 
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IN WITNESS WHEREOF, the Parties hereto have executed this SOW as of the day and 
year first above written. 

FOW:  VENDOR: 

Friends of the Wissahickon  [______________________] 

   

   

Name: 
Title: 

 Name: 
Title: 

 



APPENDIX B. NONDISCRIMINATION/SEXUAL HARASSMENT CLAUSE 

By entering into a service agreement with Friends of the Wissahickon (“the Grantee), your firm 

agrees to the following provisions and standards: 

1. In the hiring of any employee(s) for the manufacture of supplies, performance of work, or any 

other activity required under the GRANT AGREEMENT or any subgrant agreement, contract, or 

subcontract, the GRANTEE, a subgrantee, a contractor, a subcontractor, or any person acting on 

behalf  of the GRANTEE shall not, by reason of gender, race, creed, or color, discriminate against 

any citizen of  this Commonwealth who is qualified and available to perform the work to which 

the employment  relates. 

2. The GRANTEE, any subgrantee, contractor or any subcontractor or any person on their behalf 

shall not in any manner discriminate against or intimidate any of its employees on account of 

gender,  race, creed, or color. 

3. The GRANTEE, any subgrantee, contractor or any subcontractor shall establish and maintain a 

written sexual harassment policy and shall inform their employees of the policy. The policy must 

contain  a notice that sexual harassment will not be tolerated and employees who practice it will 

be disciplined. 

4. The GRANTEE, any subgrantee, contractor or any subcontractor shall not discriminate by reason 

of gender, race, creed, or color against any subgrantee, contractor, subcontractor or supplier 

who is  qualified to perform the work to which the grant relates. 

5. The GRANTEE, any subgrantee, any contractor or any subcontractor shall, within the time 

periods requested by the Commonwealth, furnish all necessary employment documents and 

records  and permit access to their books, records, and accounts by the DEPARTMENT and the 

Bureau of  Minority and Women Business Opportunities (BMWBO), for the purpose of 

ascertaining compliance  with this Nondiscrimination/Sexual Harassment Clause. Within 15 days 

after award of the grant, the  GRANTEE shall be required to complete, sign and submit Form 

STD‐21, the “Initial Contract Compliance  Data” form. If the GRANTEE has fewer than five 

employees, or if all its employees are from the same  family, or if it has completed the STD‐21 

form within the past 12 months, it may, within 15 days after  award of the grant, request an 

exemption from the STD‐21 form from the DEPARTMENT. 

6. The GRANTEE, any subgrantee, contractor or any subcontractor shall include this 

Nondiscrimination/Sexual Harassment Clause in every subgrant agreement, contract or 

subcontract so  that those provisions applicable to subgrantees, contractors or subcontractors 

will be binding upon each subgrantee, contractor or subcontractor. 

The Commonwealth may cancel or terminate the GRANT AGREEMENT and all money due or to  become 
due under the GRANT AGREEMENT may be forfeited for a violation of this  Nondiscrimination/Sexual 
Harassment Clause. In addition, the DEPARTMENT may proceed with  debarment or suspension and may 
place the GRANTEE, subgrantee, contractor, or subcontractor in the Contractor Responsibility File. 



APPENDIX C. PROPOSAL FORM/NON‐COLLUSION AFFIDAVIT 

Proposal Form 

Date _______________________ 

Submitted by (Contractor’s Name) _______________________ 

To: 

Friends of the Wissahickon   
40 West Evergreen Avenue, Suite 108 
Philadelphia, PA. 19118 
 
 

Dear Sir/Madam: 

This proposal is submitted in accordance with your advertisement inviting proposals to be 

received for the project identified as: 

Valley Green Run Restoration & Pedestrian Bridge 

Having carefully examined the “Request for Proposals Advertisement”, “Request for Proposals”, 

and all attachments, hereinafter referred to as “Specifications”, together with all addenda, 

errata, bulletins applying thereto, and being familiar with the various conditions affecting the 

work, the undersigned hereby agrees to furnish all planning, services, materials, perform all 

labor, and do all else necessary to complete the work in strict accordance with the  

specifications in the Request for Proposals, for the price quoted below: 

TOTAL LUMP SUM PRICE……………………………….. $ 

A  detailed  and  itemized  breakdown  of  this  price  is  included  in the  accompanying proposal, 

per the specifications in the Request for Proposals. 

In case this proposal is accepted, the undersigned is hereby bound to enter into contract within 

thirty (30) days after receipt of notice of acceptance of the above in accordance with the 

specifications.  

In case this proposal is accepted, the undersigned is hereby bound to commence and complete 

all of the work included under this contract in such time and such manner as designated for the 

various items he has contracted to supply. 



In submitting this proposal, it is understood that the unrestricted right is reserved by FOW to 

reject any and all proposals or parts thereof, or to waive any informalities or technicalities in 

said proposals, and it is agreed that this proposal may not be withdrawn for a period of at least 

sixty (60) days from date of opening thereof. 

The undersigned hereby certifies that this proposal is genuine, and not a sham or collusive, or 

made in the interest or in behalf of any person, firm or corporation not herein named; that the 

undersigned has not directly or indirectly induced or solicited any bidder to refrain  from 

bidding, and that the undersigned has not, in any manner, sought by collusion to secure for 

himself an advantage over any other bidder.  

FIRM NAME ___________________________________________ 

SIGNATURE ___________________________________________ 

PRINT/TYPE SIGNATURE _________________________________ 

TITLE ________________________________________________ 

OFFICIAL ADDRESS _______________________________________________________________ 

_____________________________________________________ 

TAX IDENTIFICATION NUMBER ____________________________ 

Bidder will state below whether the bid is by an individual, partnership, or corporation. 

 

Bidder will state below the name of the Bonding Company to be used in case of award, and 

name and address of local agent therefore. 

BONDING COMPANY ____________________________________ 

NAME OF AGENT ________________________________________ 

ADDRESS 

_______________________________________________________________________ 

_______________________________________________________ 

 



ADDENDA: Bidder agrees that the following Addenda(s) issued during the bid period have been 

received and considered in preparing this Proposal; and, agrees that failure to acknowledge 

such Addenda (s) may be a basis for rejection of bid. 

Addenda No.    Date      Addenda No    Date 

             

             

 

 

BID MUST BE SIGNED FOR CONSIDERATION 

 

ABSOLUTE ADHERENCE TO PROPOSAL FORM CLAUSE IS REQUIRED 



NON‐COLLUSION AFFIDAVIT 

I hereby affirm that (Name of Bidder) 

________________________________________________ 

has ( ) has not ( ) been convicted or found liable for any act prohibited by Federal or State law in 

any jurisdiction involving conspiracy or collusion with respect to bidding on any public contract 

within the last three years. 

____________________________________ 

NAME OF BIDDER 

By:      _________________________  

(Signature) 

 

(Title) 

The bidder’s statement on this Affidavit that (he) (she) (it) has been convicted or found liable  

for any act prohibited by Federal or State law in any jurisdiction involving conspiracy or 

collusion with respect to bidding on any public contract within the last three years does not 

prohibit FOW accepting a bid from or awarding a contract to that person, but it may be grounds 

for administrative suspension or debarment in the discretion of FOW under the rules and 

regulations adopted by County Ordinance No. 99‐1. 

VERIFICATION 

I    ________________, verify that the statements made in the   

(Name Of Affiant) 

foregoing Noncollusion Affidavit are true and correct to the best of my knowledge or 

information and belief. I understand that false statements herein are made subject to the 

penalties of 18 PA C.S. §4904 relating to unsworn falsification to authorities. 

_______________________________ 

(Signature of Affiant)   

Date:  ______________________________ 

 

 



 

   



 



APPENDIX D. CONSULTANT PROVISIONS 

 

 

CONSULTANT PROVISIONS 

 

Valley Green Run Restoration and Pedestrian Bridge 
Friends of the Wissahickon 

40 West Evergreen Ave., Suite 108 
Philadelphia, PA. 19118 

 
Contact: Maura McCarthy, Executive Director 

215‐247‐0417 
mccarthy@fow.org 

 

1. No verbal instructions or information to bidders will be binding. The specifications will be considered clear 

and complete unless written attention is called to any apparent  discrepancies or incompleteness thereof, 

before the opening of bids. Should  any written  inquiries be received by FOW, these inquiries will be 

answered in the form of bulletins and  issued to all bidders. These bulletins shall then be considered a part 

of these specifications. 

2. Bids will be considered as conclusive evidence of complete examination of specifications  and samples. 

3. No proposal may be withdrawn later than 10:30 A.M. on the day of opening of bids. No  modifications of 

any bid will be allowed after the same is sealed and delivered to the FOW. 

4. It is understood that parties making bids accept the terms and conditions expressed and  contained in 

these Consultant Provisions and attached to the proposal submitted. 

FORM OF CONTRACT 

5. The selected Consultant will be required to execute a written contract with FOW within (30)  days   after  

notice   of   acceptance   of   his   proposal.  In the  event the  selected  Consultant  fails or refuses to 

execute a formal contract as required within (30) days after  notice of acceptance of his bid, the Letter of 

Acceptance of his proposal may be revoked,  and all obligations of the FOW in connection herewith will be 

canceled.



PARTIES TO CONTRACT 

6. Where the words Representative or Consultant are used, they shall be understood to refer 

respectively to the Friends of the Wissahickon, or other persons designated in writing to 

represent FOW, and the individuals, firms or corporations with whom the contracts are 

entered into for the execution of the work. 

PP&R PERMIT 

7. PP&R will issue to the contractor, at no cost, a permit to work on park property.  In order to 

obtain  a  permit,  the  contractor's  insurer  must  send  a  COI  to  PP&R  that  1) shows  that 

the  contractor  meets  minimum  insurance  requirements  outlined  in Attachment 7; and 

2) lists the "City of Philadelphia" as additionally insured.   

BONDS 

8. The selected Consultant shall, prior to the start of any construction, furnish to the FOW a 

Performance Bond, and a Labor and Material  Payment Bond, each with surety in the 

amount of 100% of the contract amount, which shall become binding upon the awarding of 

said contract to such Consultant. Both bonds shall be accompanied by a Power of Attorney 

and must be covered with surety of a company authorized to do business in the 

Commonwealth of Pennsylvania. The Performance Bond shall be conditioned upon the 

faithful performance of the contract in accordance with the plans, specifications and 

condition. The Labor and Material Bond shall be conditioned for the prompt payment of all 

material furnished and/or labor supplied in the prosecution of the work. 

9. A maintenance bond to protect FOW and the City of Philadelphia from faulty or defective 

work is also required. This bond should cover a period of one year following completion of 

the project and should be for 10% of the contract price. 

SPECIFICATIONS 

10. These specifications are intended to cover the furnishing of all materials and the 

performance of all work that may be required or necessary for the complete performance 

of the contract, and the Consultant will be required to do all things that may be necessary 

to fully complete the work within the purview of these specifications. 

Where plans are generated relating to certain sections of the specifications, these shall be 

considered a part of these specifications. 

INTERPRETATION OF SPECIFICATIONS 

11.  Should a bidder discover discrepancies in the specifications, the matter shall be at once 

brought to the attention of the FOW, and the discrepancies corrected before proceeding 

further. 



12. All explanations, interpretations and instructions required under these specifications will be 

given by FOW or their designated representative on written request from bidders. 

13. For the construction phase of the project, equipment and/or material to be furnished shall 

be new, first‐class, and shall meet with the approval of the FOW, or their designated 

representative. In cases where appropriate material can be recovered from and adjacent to 

the restoration site, this material must meet the approval of FOW prior to use. 

14. All equipment and/or material shall conform to the requirements of these specifications, 

and any equipment and/or material condemned by the FOW as not meeting these 

specifications shall at once be removed and replaced with acceptable equipment. 

EXTRA WORK 

15. No extras or additional work will be allowed or paid for unless such extras or additional 

work are ordered in writing by FOW, and the price fixed and agreed upon before such work 

is performed.  FOW will not accept any overruns nor will it pay any quantities beyond those 

specified. 

ADDITIONS OR DEDUCTIONS 

16. The FOW shall have the right, without invalidating the contract, to make additions to or 

deductions from the work covered by these specifications, and in case such deductions or 

additions are made, an equitable adjustment of the addition to or deduction in cost shall be 

made between the FOW and the Consultant, but must be agreed to in writing. 

PROTECTION BY CONSULTANT 

17. The Consultant agrees to indemnify and hold harmless the FOW and their representative 

from all suits or actions of every nature and description brought against them or either of 

them, on account of the use of patented or copyrighted appliances, materials,  products  or 

processes,  and  from  all  legal  expenses  and  costs  of  suits regarding the same. 

18. The Consultant shall not transfer or sublet any portion of the work covered by these 

specifications without written consent of the FOW. 

PROPOSAL FORM  

19. As noted under “Request for Proposals”, attached to these specifications is a “Proposal 

Form‐Signature Page” which must be completely filled out and signed by each bidder. 

NONCOLLUSION AFFIDAVIT 

20. Every bidder must complete and execute (including verification) and submit with (his) (her) 

(its) bid the Noncollusion Affidavit which is included with this invitation to bid. Failure of any 

bidder to provide this required Affidavit to FOW may be grounds for disqualification of (his) 



(her) (its) bid. 

DISPOSAL OF MATERIALS, SUPPLIES, ETC., NOT APPROVED 

21. Bidders shall understand that when materials, supplies, etc., have been delivered to the job, 

which do not comply with specifications and have not been approved, upon notification, the 

Consultant shall immediately remove from the premises any such condemned material, 

supplies, etc., and replace them with material, supplies, etc., in full accordance with the 

specifications. 

PAYMENTS 

22. Payments shall be made to the Consultant within ninety (90) days of receipt of invoice, after 

inspection and acceptance of the material and/or work by an authorized representative of 

the FOW. 

EXEMPTION FROM FEDERAL EXCISE AND PENNSYLVANIA SALES TAXES 

23. FOW is exempt from Federal Excise Taxes and the Pennsylvania Sales Tax.  Net prices as 

shown in the proposal shall exclude said Federal and State Tax amounts. 

NOTE: This provision shall not apply to construction, repair and/or maintenance contracts 

where under bidder purchases supplies, materials and/or equipment and includes costs 

thereof in computation of his bid or proposal. 

EQUIVALENCY CLAUSE 

24. Where the use of a manufacturer’s brand name and/or model number appear in these 

specifications it is intended only to indicate that said brand name and/or model number is 

the minimum standard desired by FOW. Bidders desiring to bid on items other than those 

indicated shall state the brand name and/or model number upon which their bid is based. 

25. It shall be the bidder’s responsibility to prove to FOW that said items are equal to or better 

than those indicated. Specification Documents, Literature, etc., shall accompany Bid 

Proposal. FOW reserves the right to request samples of items and/or requires a 

demonstration of same if appropriate.  

26. Failure to comply with this requirement may be cause for rejection of bid.   

ERROR IN EXTENSION 

27. Where an error is made in computing the extension of the per unit price to total price, the 

per unit price quoted shall govern. 

REJECTION OF BID 

28. A bid, which is incomplete, obscure, conditioned, or which contains additions not called for, 

or irregularities of any kind, including alterations or erasures, may be rejected. A bid which 



is not accompanied by the required security or which is unsigned shall be rejected. 

QUANTITIES 

29. For all specifications that contain more or less quantities, it shall be understood and agreed 

that quantities listed in the specifications and Proposal Pages are estimated only and may 

be increased or decreased in accordance with the actual normal requirements of FOW and 

that FOW in accepting any bid or portion thereof, contracts only and agrees to purchase 

only the supplies, equipment and materials in such quantities as represent the actual 

requirements of FOW. 

BIDDERS RESPONSIBILITY FACTOR 

30. In evaluating Bid Proposals or Bid Quotations, in addition to price, FOW may consider 

delivery time, bidder’s experience, past record of bidder in meeting commitments and any 

other general factors that may be deemed pertinent to the best interests of FOW. FOW 

reserves the right to request bidder to supply additional information prior to award of 

contract should such action be deemed in FOWs best interest. 

PATENTED ITEMS 

31. The Consultant agrees to save FOW, its agents or employees, harmless from liability of any 

nature or kind, for use of any copyrighted or uncopyrighted composition, secret process, 

patented or unpatented invention, articles or appliances furnished or used in the 

performance of the contract for which the Consultant is not the patentee, assignee or 

licensee. 

PERMITS  

32. Should any permits be required by any governmental agency or authority for the work, 

project or service called for in these specifications, said permit fees shall be obtained and 

paid for by the Consultant. Three (3) hard copy and electronic records of the permit 

application, materials and all approved permits is a required deliverable for this project. 

USED OIL PRODUCTS PREFERENCE 

33. As provided for in the act of April 9, 1982 (P.L.314, No.89) known as the Pennsylvania Used 

Oil Recycling Act, FOW and persons holding contracts with FOW shall encourage the 

procurement and purchase of recycled oil products as substantially equivalent to products 

made from new oil. 

SPECIAL CLAUSES 

ACCESIBILITY 

34. If applicable, the Consultant shall comply with the Architectural Barriers Act of 1968 and 



Section 504 of the Rehabilitation Act of 1973; PA Act of 235 of 1965, as amended, Universal 

Accessibility Act, and the Americans with Disabilities Act (ADA) of 1990 as amended. 

QUALITY OF WORK 

35. The work shall be performed in a thoroughly workmanlike manner and shall be conducted 

in accordance with the instructions of FOW or their representatives and completed to their 

satisfaction and acceptance. 

36. The Consultant shall comply with the Pennsylvania Construction Code Act.  Construction 

must comply with the Act of November 10, 1999 (P.L. 491, No. 45), known as the 

Pennsylvania Construction Code Act (35 P.S. Sections 7210.101 et seg.), as implemented by 

the Department of Labor and Industry regulations, 34 Pa. Code Chapters 401, 403, and 405. 

CONSULTANT’S COMPENSATION AND LIABILITY INSURANCE 

37. The Consultant shall maintain such insurance as will protect him from claims under 

Workmen’s Compensation Acts, and from any other claims for damages for personal injury, 

including death, which may arise from operations under this contract, whether such 

operations be by himself or by any subcontractor or anyone directly or indirectly employed 

by either of them. He shall also be liable for any and all damage caused to persons and 

property by reason of any negligence upon his own part or that of his agents or employees. 

Friends of the Wissahickon and Fairmount Park must be listed as co‐insured with the 

Consultants agents and documentation supplied to both entities. 

CONSULTANTS OBEY LAWS 

Consultant shall obey all Federal, State, County, Borough or Township laws or ordinances in 

anyway pertaining to the requirements of this specification and shall obtain any and all 

permits,  etc., or employment laws, which may be necessary. 

38. That in the hiring of employees for the performance of such public works, no Consultant, 

subcontractor, nor any person acting on behalf of such Consultant or subcontractor shall by 

reason of race, creed or color discriminate against any citizen of the United States who is 

qualified and able to perform the work to which the employment relates; (b) Nor shall they 

in any manner discriminate against or intimidate any employees hired for the performance 

of the work on account of race, creed or color; (c) That there may be deducted from the 

amount payable to the Consultant under this contract a penalty of five dollars ($5.00) for 

each person for each calendar day during which such person was discriminated against or 

intimidated in violation of the provisions of the contract; (d) The contract may be canceled 

or terminated by the FOW, and all money due, or to become due hereunder may be 

forfeited for a second or subsequent violation of the terms or conditions of this portion of 

the contract. 



39. Contract Employees’ Conduct and Competency: All contract employees shall conduct 

themselves in a proper manner at all times. Use of controlled substances or consumption 

alcoholic beverages by contract employees while performing duties related to this contract 

is strictly prohibited. The Consultant will be required to remove from the site any individual 

whose continued employment is deemed to be contrary to the public interest or 

inconsistent with the best interests of this trail construction project, and will not use such 

individual to perform or services under this contract. The Consultant may be required to 

immediately remove from the worksite any employee of the Consultant who is incompetent 

or who endangers persons or property or whose physical or mental condition is such that it 

would impair the employee’s ability to satisfactorily perform the work. Notification to the 

Consultant shall be made by telephone promptly and confirmed in writing as soon as 

possible. No such removal shall reduce the Consultant’s obligation to perform all work 

required under this contract. 

LIENS 

40. The work herein contemplated being public work; no mechanics liens may be filed. 

SUPERINTENDENCE  

41. The Consultant shall be represented at all times on the work by a competent 

superintendent or foreman, experienced in the kind of work covered by these 

specifications. 

SUFFICIENT FORCE 

42. The Consultant shall prosecute the work at all times with a force of experienced persons, 

sufficient to insure the completion of the work within the time stipulated in the contract. 

43. The Consultant shall at all times enforce strict discipline and good order among it’s 

employees, and shall not employ on the work any unfit person, or anyone not skilled in the 

work assigned to him or her. The Consultant will ensure that all employees are legally 

employed. 

MATERIALS, APPLIANCES, ETC. 

44. Unless otherwise stipulated, Consultant shall provide and pay for all materials and labor, 

water, tools, equipment, transportation and other facilities necessary for the execution and 

completion of the work. 

45. Unless otherwise stipulated, all material and/or equipment shall be new and of first‐ class 

quality. Consultant shall, if required, furnish satisfactory evidence as to kind and quality of 

materials. 

46. If any materials and/or equipment intended for use in the construction of this project has 



been inspected and rejected after such items have been delivered to the site, all such 

rejected items shall be immediately removed from the property by the Consultant. If the 

Consultant fails to remove such rejected materials and/or equipment promptly, the FOW 

will cause same to be removed by others, at the expense of the Consultant. 

USE OF PREMISES ‐ STORAGE 

47. Consultant shall confine its apparatus, storage of materials, and operation of its workmen 

to limits indicated by law, ordinance, permits, etc.; or directions of the authorized 

representative, and shall not unreasonably encumber the premises with its materials. 

(Before any work is undertaken, Consultant shall consult with the Authorized 

Representative and secure from him the use of such space as may be available for the 

storage of materials and/or equipment. Consultant will be held responsible for any damage 

done in connection with the use of this location for storage.) 

48. Consultant shall not load or permit any part of the storage area or storage structure to be 

loaded with a weight that will endanger its safety. 

PROTECTION OF WORK, LIFE, PROPERTY 

49. Consultant shall continuously maintain adequate protection of its work from damage, and 

shall protect FOW’s property from injury or loss arising in connection with this contract. It 

shall make good any such damage, injury or loss except such as may be directly due to 

errors in the contract documents or caused by agents or employees of FOW. It shall 

adequately protect adjacent property as provided by law and the contract documents. It 

shall provide and maintain all passageways, guard fences, lights and other facilities for the 

protection required by public authority or local conditions. 

50. The Consultant shall comply with the Federal Occupational Safety and Health Act of 1970 

(O.S.H.A.) regulations. 

a. This Act includes regulations to assure safe and healthy work conditions.  Compliance 

includes recording and reporting.  The Consultant shall incorporate  in contract 

specifications the contractor's specific responsibility to comply with the regulations of 

this Act and to perform recording and reporting requirements. 

51. The Consultant shall comply with Pennsylvania Act 287, as amended by Act 181 of 2006.   

This Act requires, among other things: 

a. The Pennsylvania One Call System is utilized; 811 Call before you dig! 

b. Each design Consultant preparing a drawing requiring excavation or demolition  in a 

site within a political subdivision shall show upon the drawing the  approximate 

location and type of each underground utility or pipe. 



c. Each contractor intending to perform excavation or demolition work on a site  within 

a political subdivision shall ascertain the location and type of utility lines  and pipes at 

each site and notify the utility company(ies) three working days in  advance of 

performing the excavation or demolition. 

ACCESS TO ACCOUNTING RECORDS 

52. The Consultant shall check all materials, equipment and labor entering into the work and 

shall keep such full and detailed accounts as may be necessary for proper financial 

management under this agreement and the system shall be satisfactory to the owner. The 

owner or its representative shall be afforded access to all the Consultant’s records, books 

correspondence, instructions, drawings, receipts vouchers, memoranda, and similar data 

relating to this contract, and the Consultant shall preserve all such records for a period of 

three years, or for such longer period as may be required by law, after the final payment. 

53. The Consultant agrees to assign and transfer to the owner all its rights to sales and use tax 

which may be refunded as a result of a claim for refund for materials purchased in 

connection with this contract. The Consultant further agrees that it will not file a claim for 

refund for any sales or use tax, which is the subject of this assignment. 

54. The Consultant agrees to include the “Access to Accounting Records” and “Assignment of 

Refund Rights” paragraphs, in full, in any contracts with subcontractors. 

55. In an emergency affecting the safety or life of persons, or the work or adjoining property, 

Consultant, without special instructions or authorization from the FOW authorized 

representative, is hereby permitted to act, at it’s discretion, to prevent such threatened loss 

or injury, and it shall so act, without appeal if so instructed or authorized. Any compensation 

claimed by the Consultant on account of emergency work shall be  determined by the FOW. 

CONSULTANT RESPONSIBILITY PROVISIONS 

56. Consultant certifies that it is not currently under suspension or debarment by the 

Commonwealth of Pennsylvania, any other state, or the federal government, and if the 

Consultant cannot so certify, then it agrees to submit along with the bid/proposal a written 

explanation of why such certification cannot be made. 

a. If Consultant enters into subcontracts or employs under this contract any 

subcontractors/individuals who are currently suspended or debarred by the 

Commonwealth of Pennsylvania or federal government or who become  suspended 

or debarred by the Commonwealth of Pennsylvania or federal  government during 

the term of this contract or any extension or renewals  thereof, the FOW shall have 

the right to require the Consultant to terminate  such subcontracts or employment. 

b. The Consultant agrees to reimburse the FOW for the reasonable costs of 



investigation incurred by the Office of Inspector General for investigation of the 

Consultant’s compliance with terms of this or any other agreement between the 

Consultant and the FOW which result in the suspension or debarment of the 

Consultant. Such costs shall include, but are not limited to, salaries of investigators, 

including overtime; travel and lodging expenses; and expert  witness and 

documentary fees. The Consultant shall not be responsible for  investigative costs for 

investigations,  which do not result in the Consultant’s  suspension or debarment. 

c. “Bidders shall familiarize themselves with, and shall comply with all federal and  state 

statutes, rules and regulations dealing with the prevention of  environmental 

pollution and the preservation of public natural resources that  affect the project. 

These include, but are not limited, to those listed in the  Commonwealth of 

Pennsylvania Department of Environmental Protection,  general conditions for 

construction, Section 4.10. Copies of Section 4.10 are  available for inspection in FOW 

Purchasing Department.” 

LABOR‐MANAGEMENT RELATIONS 

57. All employees performing work under this contract shall be paid legally; Consultant is 

required to provide evidence of legal employment practices and payment methods upon 

request. 

58. Non‐discriminating Provision: The Consultant agrees that he will comply with the provisions 

of the Pennsylvania Human Relations Act in providing equal employment opportunities in 

connection with all work performed by him at the job site pursuant to this contract. 

The Consultant, therefore, agrees: 

a. The Consultant will not discriminate or permit discrimination by his agents,  servants 

or employees against any employee or applicant for employment with  record to 

hiring, tenure of employment, promotion, terms, conditions or  privileges of 

employment at the job site covered by this contract, because of  race, color, religion, 

age or national origin, and will take such affirmative action  as in hereinafter set forth 

to prevent same. 

b. The Consultant will, in all publications or advertisements for employees to work  at 

the job site covered by this contract, placed by or on behalf of the Consultant,  state 

that all qualified applicants will receive consideration for employment  without 

regard to race, color, religion, age or national origin. 

c. The Consultant will send to each labor union or representative of the workers  with 

which he has a collective bargaining agreement or other contract or  understanding, a 

notice to be provided by the Pennsylvania Human Relations 



d. Commission, advising the said labor union or workers representative of the 

Consultant’s commitments under this section, and shall post copies of the notice  in 

conspicuous places available to his employees and applicants for employment. 

e. The Consultant shall supply FOW with a periodic report, called a “Compliance 

Report”, relating to work performed at the job site under this contract as may be 

required by the Pennsylvania Human Relations Commission. The Commission  shall at 

all times have access to the employment records of said Consultant for  purposes of 

investigation to ascertain compliance with rules, regulations, and  orders of the 

Pennsylvania Human Relations Commission, relating to  discrimination. 

f. The Consultant shall insert the provisions of sub‐section a, b, c and d of the  above in 

all subcontracts which are entered into by the Consultant under this  contract 

requiring work to be done at the job site, as covenants to be binding  upon such sub‐

Consultants. 

g. Compliance by the Consultant with sub‐sections a, b, c, d and e, above shall 

discharge the Consultant from liability hereunder, relating to non‐discriminatory 

provisions of this agreement. 

h. The Liability of the Sub‐Consultant: The sub‐Consultant of the Consultant under  sub‐ 

section 59‐e above shall have the same responsibilities and obligations as  the 

Consultant to comply with the provisions of sub‐sections 59‐ a, b, c, d and e  thereof, 

and shall be subject to the applicable penalties for failure to comply as  hereinafter 

set forth in sub‐section‐h hereinafter. 

i. Penalties for failure to comply: It is hereby agreed that the failure to comply with  the 

foregoing requirements shall constitute a substantial breach of this contract. 

59. In the event the Pennsylvania Human Relations Commission, after investigation and 

hearing, shall determine that the Consultant or sub‐Consultant, as the case may be, has 

failed to comply with any of the provisions of sub‐sections 81‐ a, b, c, d, e and f hereof, the 

Commission in addition to issuing any order it deems appropriate pursuant to Section 9 of 

the Pennsylvania Human Relations Act, shall certify such findings to FOW with a 

recommendation for termination of the contract or sub‐contract, as the case may be, or 

with  a recommendation that such Consultant or  sub‐Consultant be declared ineligible for 

any further public works contracts or sub‐contracts for a period of not more than two years 

from the date of such recommendations. 

60. Should FOW adopt the recommendation to direct the Consultant to terminate a sub‐ 

contract entered into by the Consultant under this contract, written notice of this fact shall 

be given to the Consultant by registered mail addressed to the Consultant registered office 

in Pennsylvania, and it shall then be the obligation of the Consultant to terminate such sub‐ 



contract pursuant to said written notice. 

61. Should FOW adopt the recommendation to declare the Consultant or sub‐Consultant, as the 

case may be, ineligible for further public works contracts or sub‐contracts, written notice of 

this fact and of the duration of such period of ineligibility shall be given to the Consultant or 

sub‐Consultant by registered mail addressed to the Consultant or sub‐ Consultant registered 

office in Pennsylvania. 

62. From any order of the Pennsylvania Human Relations Commission, the Consultant or sub‐ 

Consultant, as the case may be, shall have a right of appeal as in other cases provided by 

law, and FOW shall not act upon the recommendation of the Commission specified in sub‐ 

section‐h above until the Consultant or sub‐Consultant has exhausted the right‐to‐appeal 

provided by law, or the time for such appeal shall have expired. 

 

 

 

 

 

 

 

 

 

 

 

 



Project Name: Valley Green Run Restoration and Pedestrian Bridge

Awarding Agency: PA Department of Environmental Protection

Contract Award Date: 11/1/2019

Serial Number: 19-05729

Project Classification: Highway

Determination Date: 7/18/2019

Assigned Field Office: Philadelphia

Field Office Phone Number: (215)560-1858

Toll Free Phone Number:

Project County: Philadelphia County
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Project: 19-05729 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Asbestos & Insulation Workers 5/29/2017 $47.30 $34.85 $82.15

Asbestos & Insulation Workers 5/1/2018 $49.30 $35.85 $85.15

Asbestos & Insulation Workers 5/1/2019 $51.20 $36.95 $88.15

Boilermaker (Commercial, Institutional, and Minor
Repair Work)

3/1/2017 $28.52 $18.22 $46.74

Boilermaker (Commercial, Institutional, and Minor
Repair Work)

3/1/2018 $29.52 $18.22 $47.74

Boilermaker (Commercial, Institutional, and Minor
Repair Work)

1/1/2019 $29.26 $18.48 $47.74

Boilermakers 1/1/2018 $46.26 $33.36 $79.62

Boilermakers 3/1/2018 $45.89 $33.73 $79.62

Boilermakers 1/1/2019 $45.51 $34.11 $79.62

Bricklayer 5/1/2017 $41.04 $26.87 $67.91

Bricklayer 5/1/2018 $43.79 $26.87 $70.66

Bricklayer 5/1/2019 $46.54 $26.87 $73.41

Carpenter - Chief of Party (Surveying & Layout) 5/1/2017 $52.67 $27.59 $80.26

Carpenter - Chief of Party (Surveying & Layout) 5/1/2018 4/30/2019 $53.71 $27.84 $81.55

Carpenter - Chief of Party (Surveying & Layout) 5/1/2019 $55.19 $28.19 $83.38

Carpenter - Chief of Party (Surveying & Layout) 5/1/2020 $56.92 $28.19 $85.11

Carpenter - Instrument Person (Surveying & Layout) 5/1/2017 $45.80 $27.59 $73.39

Carpenter - Instrument Person (Surveying & Layout) 5/1/2018 4/30/2019 $46.70 $27.84 $74.54

Carpenter - Instrument Person (Surveying & Layout) 5/1/2019 $47.99 $28.19 $76.18

Carpenter - Instrument Person (Surveying & Layout) 5/1/2020 $49.72 $28.19 $77.91

Carpenter - Rodman (Surveying & Layout) 5/1/2017 $22.90 $19.64 $42.54

Carpenter - Rodman (Surveying & Layout) 5/1/2018 4/30/2019 $23.35 $19.74 $43.09

Carpenter - Rodman (Surveying & Layout) 5/1/2019 $24.00 $19.94 $43.94

Carpenter - Rodman (Surveying & Layout) 5/1/2020 $24.87 $19.94 $44.81

Carpenters 5/1/2017 $45.80 $27.59 $73.39

Carpenters 5/1/2018 4/30/2019 $46.70 $27.84 $74.54

Carpenters 5/1/2019 4/30/2020 $48.39 $27.84 $76.23

Carpenters 5/1/2020 $50.12 $27.84 $77.96

Cement Masons 5/1/2017 $36.45 $31.76 $68.21

Cement Masons 5/1/2018 $37.50 $32.26 $69.76

Cement Masons 5/1/2019 $38.50 $32.81 $71.31

DockBuilder/Pile Drivers (Building, Heavy & Highway) 5/1/2018 $43.45 $34.47 $77.92

Dockbuilder/Piledriver (Building, Heavy, Highway) 11/1/2017 $43.45 $33.22 $76.67

Dockbuilder/Piledriver (Building, Heavy, Highway) 5/1/2018 $44.70 $33.22 $77.92

Drywall Finisher 5/1/2017 $38.13 $27.03 $65.16

Drywall Finisher 5/1/2018 $39.27 $27.49 $66.76

Drywall Finisher 5/1/2019 $39.47 $28.89 $68.36

Electricians 4/30/2017 $56.50 $36.24 $92.74

Electricians 4/29/2018 $58.33 $37.41 $95.74

Electricians-Telecommunications Senior Technician 5/2/2016 $53.02 $22.99 $76.01

Electricians-Telecommunications Senior Technician 4/30/2017 $51.99 $24.01 $76.00

Electricians-Telecommunications Senior Technician 4/29/2018 $56.16 $25.84 $82.00

BUREAU OF LABOR LAW COMPLIANCE
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Project: 19-05729 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Elevator Constructor 1/1/2018 $55.76 $33.05 $88.81

Floor Coverer 5/1/2019 $48.61 $28.69 $77.30

Floor Coverer 5/1/2020 $50.36 $28.69 $79.05

Floor Layer 5/1/2017 $46.26 $27.91 $74.17

Floor Layer 5/1/2018 $47.26 $28.34 $75.60

Glazier 5/1/2017 $41.30 $31.80 $73.10

Glazier 5/1/2019 $43.87 $33.38 $77.25

Iron Workers - Reinforcing Steel Mesh - Rebar 7/1/2017 $44.98 $29.30 $74.28

Iron Workers - Reinforcing Steel Mesh - Rebar 7/1/2018 $54.42 $30.60 $85.02

Iron Workers - Reinforcing Steel Mesh - Rebar 7/1/2019 $55.69 $30.85 $86.54

Iron Workers (Riggers) 7/1/2017 $41.78 $27.92 $69.70

Iron Workers 7/1/2018 $45.35 $30.60 $75.95

Iron Workers 7/1/2019 $49.30 $34.41 $83.71

Laborer (Mason Tenders, Brick) 5/1/2017 $29.77 $26.00 $55.77

Laborers (Class 01 - See notes) 5/1/2017 $29.50 $25.77 $55.27

Laborers (Class 02 - See notes) 5/1/2017 $30.85 $25.65 $56.50

Laborers (Class 03 - See notes) 5/1/2017 $30.02 $25.77 $55.79

Laborers (Class 04 - See notes) 5/1/2017 $28.95 $24.95 $53.90

Laborers (Class 05 - See notes) 5/1/2017 $29.90 $25.77 $55.67

Landscape Laborer 5/1/2017 $22.71 $23.08 $45.79

Marble Finisher 5/1/2017 $35.55 $24.17 $59.72

Marble Finisher 5/1/2018 $37.55 $24.17 $61.72

Marble Finisher 5/1/2019 $39.75 $24.17 $63.92

Marble Mason 5/1/2017 $40.36 $26.99 $67.35

Marble Mason 5/1/2018 $43.11 $26.99 $70.10

Marble Mason 5/1/2019 $45.86 $26.99 $72.85

Millwright 7/1/2017 $41.35 $32.24 $73.59

Millwright 5/1/2019 $45.50 $33.29 $78.79

Operators (Building, Class 01 - See Notes) 5/1/2017 $44.87 $28.14 $73.01

Operators (Building, Class 01 - See Notes) 5/1/2018 $46.41 $28.60 $75.01

Operators (Building, Class 01 - See Notes) 5/1/2019 $47.95 $29.06 $77.01

Operators (Building, Class 01 - See Notes) 5/1/2020 $49.50 $29.51 $79.01

Operators (Building, Class 01 - See Notes) 5/1/2021 $51.04 $29.97 $81.01

Operators (Building, Class 01A - See Notes) 5/1/2017 $47.86 $29.03 $76.89

Operators (Building, Class 01A - See Notes) 5/1/2018 $49.41 $29.49 $78.90

Operators (Building, Class 01A - See Notes) 5/1/2019 $50.96 $29.94 $80.90

Operators (Building, Class 01A - See Notes) 5/1/2020 $52.50 $30.40 $82.90

Operators (Building, Class 01A - See Notes) 5/1/2021 $54.05 $30.85 $84.90

Operators (Building, Class 02 - See Notes) 5/1/2017 $44.62 $28.07 $72.69

Operators (Building, Class 02 - See Notes) 5/1/2018 $46.16 $28.53 $74.69

Operators (Building, Class 02 - See Notes) 5/1/2019 $47.70 $28.99 $76.69

Operators (Building, Class 02 - See Notes) 5/1/2020 $49.25 $29.44 $78.69

Operators (Building, Class 02 - See Notes) 5/1/2021 $50.80 $29.89 $80.69

Operators (Building, Class 02A - See Notes) 5/1/2017 $47.61 $28.97 $76.58
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Operators (Building, Class 02A - See Notes) 5/1/2018 $49.16 $29.42 $78.58

Operators (Building, Class 02A - See Notes) 5/1/2019 $50.71 $29.87 $80.58

Operators (Building, Class 02A - See Notes) 5/1/2020 $52.26 $30.31 $82.57

Operators (Building, Class 02A - See Notes) 5/1/2021 $53.81 $30.77 $84.58

Operators (Building, Class 03 - See Notes) 5/1/2017 $40.53 $26.87 $67.40

Operators (Building, Class 03 - See Notes) 5/1/2018 $42.07 $27.33 $69.40

Operators (Building, Class 03 - See Notes) 5/1/2019 $43.62 $27.78 $71.40

Operators (Building, Class 03 - See Notes) 5/1/2020 $45.17 $28.24 $73.41

Operators (Building, Class 03 - See Notes) 5/1/2021 $46.71 $28.69 $75.40

Operators (Building, Class 04 - See Notes) 5/1/2017 $40.24 $26.78 $67.02

Operators (Building, Class 04 - See Notes) 5/1/2018 $41.78 $27.22 $69.00

Operators (Building, Class 04 - See Notes) 5/1/2019 $43.32 $27.69 $71.01

Operators (Building, Class 04 - See Notes) 5/1/2020 $44.86 $28.14 $73.00

Operators (Building, Class 04 - See Notes) 5/1/2021 $46.41 $28.60 $75.01

Operators (Building, Class 05 - See Notes) 5/1/2017 $38.51 $26.27 $64.78

Operators (Building, Class 05 - See Notes) 5/1/2018 $40.05 $26.73 $66.78

Operators (Building, Class 05 - See Notes) 5/1/2019 $41.60 $27.18 $68.78

Operators (Building, Class 05 - See Notes) 5/1/2020 $43.14 $27.64 $70.78

Operators (Building, Class 05 - See Notes) 5/1/2021 $44.69 $28.10 $72.79

Operators (Building, Class 06 - See Notes) 5/1/2017 $37.52 $25.98 $63.50

Operators (Building, Class 06 - See Notes) 5/1/2018 $39.07 $26.43 $65.50

Operators (Building, Class 06 - See Notes) 5/1/2019 $40.61 $26.89 $67.50

Operators (Building, Class 06 - See Notes) 5/1/2020 $42.16 $27.35 $69.51

Operators (Building, Class 06 - See Notes) 5/1/2021 $43.70 $27.80 $71.50

Operators (Building, Class 07A- See Notes) 5/1/2017 $54.14 $32.47 $86.61

Operators (Building, Class 07A- See Notes) 5/1/2018 $55.99 $33.02 $89.01

Operators (Building, Class 07A- See Notes) 5/1/2019 $57.84 $33.57 $91.41

Operators (Building, Class 07A- See Notes) 5/1/2020 $59.70 $34.10 $93.80

Operators (Building, Class 07A- See Notes) 5/1/2021 $61.55 $34.65 $96.20

Operators (Building, Class 07B- See Notes) 5/1/2017 $53.84 $32.40 $86.24

Operators (Building, Class 07B- See Notes) 5/1/2018 $55.70 $32.92 $88.62

Operators (Building, Class 07B- See Notes) 5/1/2019 $56.00 $35.03 $91.03

Operators (Building, Class 07B- See Notes) 5/1/2020 $59.40 $34.03 $93.43

Operators (Building, Class 07B- See Notes) 5/1/2021 $61.26 $34.58 $95.84

Painter 5/1/2018 $38.64 $27.64 $66.28

Painter 5/1/2019 $39.04 $28.99 $68.03

Painters Class 1 (see notes) 5/1/2017 $37.82 $26.46 $64.28

Painters Class 1 (see notes) 2/1/2018 $43.18 $27.23 $70.41

Painters Class 1 (see notes) 2/1/2019 $44.56 $28.35 $72.91

Painters (Bridges, Stacks, Towers) 2/1/2018 $54.15 $27.52 $81.67

Painters (Bridges, Stacks, Towers) 2/1/2019 $55.52 $28.39 $83.91

Painters (Brush and Roller)(Industrial) 2/1/2018 $43.18 $27.23 $70.41

Painters (Brush and Roller)(Industrial) 2/1/2019 $44.56 $28.35 $72.91

Painters Class 2 (see notes) 2/1/2017 $53.67 $26.09 $79.76
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Painters Class 2 (see notes) 2/1/2018 $54.14 $27.27 $81.41

Painters Class 2 (see notes) 2/1/2019 $55.52 $28.39 $83.91

Painters Class 3 (see notes) 5/1/2017 $38.20 $26.46 $64.66

Plasterers 5/1/2017 $38.87 $28.83 $67.70

Plasterers 5/1/2018 $39.32 $30.04 $69.36

Plasterers 5/1/2018 $37.42 $30.04 $67.46

Plasterers 5/1/2019 $40.12 $30.75 $70.87

plumber 5/1/2018 $53.45 $33.54 $86.99

plumber 5/1/2019 $55.45 $34.54 $89.99

Plumbers 5/1/2016 $49.23 $31.76 $80.99

Plumbers 5/1/2017 $51.42 $32.57 $83.99

Pointers, Caulkers, Cleaners 5/1/2016 $39.76 $25.69 $65.45

Pointers, Caulkers, Cleaners 5/1/2017 $42.26 $25.69 $67.95

Pointers, Caulkers, Cleaners 5/1/2018 $45.01 $25.69 $70.70

Pointers, Caulkers, Cleaners 5/1/2019 $47.76 $25.69 $73.45

Roofers (Composition) 5/1/2017 $36.15 $30.22 $66.37

Roofers (Composition) 5/1/2018 $37.15 $31.27 $68.42

Roofers (Composition) 5/1/2019 $38.35 $31.80 $70.15

Roofers (Shingle) 5/1/2016 $25.70 $19.17 $44.87

Roofers (Shingle) 5/1/2019 $28.50 $20.87 $49.37

Roofers (Slate & Tile) 5/1/2016 $28.70 $19.17 $47.87

Roofers (Slate & Tile) 5/1/2018 $30.50 $20.37 $50.87

Roofers (Slate & Tile) 5/1/2019 $31.50 $20.87 $52.37

Sheet Metal Workers (Building, Heavy, Highway) 5/1/2016 $45.32 $36.86 $82.18

Sheet Metal Workers 11/1/2016 $45.32 $37.36 $82.68

Sheet Metal Workers 5/1/2017 $46.42 $39.51 $85.93

Sheet Metal Workers 5/1/2018 $47.58 $41.60 $89.18

Sheet Metal Workers 5/1/2019 $49.79 $42.89 $92.68

Sign Makers and Hangars 5/20/2011 $23.70 $17.69 $41.39

Sprinklerfitters 1/1/2018 $53.65 $26.22 $79.87

Sprinklerfitters 5/1/2019 $57.20 $28.32 $85.52

Steamfitters 5/1/2017 $54.64 $32.84 $87.48

Steamfitters 5/1/2018 $56.37 $34.39 $90.76

Steamfitters 5/1/2019 $58.17 $35.99 $94.16

Stone Masons 5/1/2016 $37.86 $26.99 $64.85

Stone Masons 5/1/2017 $40.36 $26.99 $67.35

Stone Masons 5/1/2018 $43.11 $26.99 $70.10

Stone Masons 5/1/2019 $45.86 $26.99 $72.85

Terrazzo Finisher 5/1/2016 $37.06 $22.73 $59.79

Terrazzo Finisher 5/1/2017 $39.06 $22.73 $61.79

Terrazzo Finisher 5/1/2018 $41.31 $22.73 $64.04

Terrazzo Finisher 5/1/2019 $43.61 $22.73 $66.34

Terrazzo Grinder 5/1/2016 $37.33 $22.73 $60.06

Terrazzo Grinder 5/1/2017 $39.33 $22.73 $62.06
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Terrazzo Grinder 5/1/2018 $41.58 $22.73 $64.31

Terrazzo Grinder 5/1/2019 $43.88 $22.73 $66.61

Terrazzo Mechanics 5/1/2016 $41.21 $24.81 $66.02

Terrazzo Mechanics 5/1/2017 $43.71 $24.81 $68.52

Terrazzo Mechanics 5/1/2018 $46.46 $24.81 $71.27

Terrazzo Mechanics 5/1/2019 $49.21 $24.81 $74.02

Tile Finisher 5/1/2016 $33.55 $24.17 $57.72

Tile Finisher 5/1/2017 $35.55 $24.17 $59.72

Tile Finisher 5/1/2018 $37.55 $24.17 $61.72

Tile Finisher 5/1/2019 $39.75 $24.17 $63.92

Tile Layers 5/1/2015 $41.90 $22.08 $63.98

Tile Setter 5/1/2016 $41.21 $24.81 $66.02

Tile Setter 5/1/2017 $43.71 $24.81 $68.52

Tile Setter 5/1/2018 $46.46 $24.81 $71.27

Tile Setter 5/1/2019 $49.21 $24.81 $74.02

Truckdriver class 1(see notes) 5/1/2017 $30.46 $17.96 $48.42

Truckdriver class 1(see notes) 5/1/2018 $31.93 $17.96 $49.89

Truckdriver class 1(see notes) 5/1/2019 $32.21 $19.19 $51.40

Truckdriver class 1(see notes) 5/1/2020 $34.93 $17.96 $52.89

Truckdriver class 1(see notes) 5/1/2021 $36.48 $17.96 $54.44

Truckdriver class 2 (see notes) 5/1/2017 $30.56 $17.96 $48.52

Truckdriver class 2 (see notes) 5/1/2018 $32.03 $17.96 $49.99

Truckdriver class 2 (see notes) 5/1/2019 $32.31 $19.19 $51.50

Truckdriver class 2 (see notes) 5/1/2020 $35.03 $17.96 $52.99

Truckdriver class 2 (see notes) 5/1/2021 $36.58 $17.96 $54.54

Truckdriver class 3 (see notes) 5/1/2017 $30.81 $17.96 $48.77

Truckdriver class 3 (see notes) 5/1/2018 $32.28 $17.96 $50.24

Truckdriver class 3 (see notes) 5/1/2019 $32.56 $19.19 $51.75

Truckdriver class 3 (see notes) 5/1/2020 $35.28 $17.96 $53.24

Truckdriver class 3 (see notes) 5/1/2021 $36.83 $17.96 $54.79
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Carpenter - Chief of Party (Surveying & Layout) 5/1/2017 $51.42 $27.39 $78.81

Carpenter - Chief of Party (Surveying & Layout) 5/1/2018 4/30/2019 $53.20 $27.69 $80.89

Carpenter - Chief of Party (Surveying & Layout) 5/1/2019 4/30/2020 $57.22 $28.04 $85.26

Carpenter - Chief of Party (Surveying & Layout) 5/1/2020 4/30/2021 $57.63 $27.69 $85.32

Carpenter - Chief of Party (Surveying & Layout) 5/1/2021 $59.93 $27.69 $87.62

Carpenter - Instrument Person (Surveying & Layout) 5/1/2017 $44.71 $27.39 $72.10

Carpenter - Instrument Person (Surveying & Layout) 5/1/2018 4/30/2019 $46.26 $27.69 $73.95

Carpenter - Instrument Person (Surveying & Layout) 5/1/2019 4/30/2020 $48.16 $27.69 $75.85

Carpenter - Instrument Person (Surveying & Layout) 5/1/2020 4/30/2021 $50.11 $27.69 $77.80

Carpenter - Instrument Person (Surveying & Layout) 5/1/2021 $52.11 $27.69 $79.80

Carpenter - Rodman (Surveying & Layout) 5/1/2017 $35.77 $21.19 $56.96

Carpenter - Rodman (Surveying & Layout) 5/1/2018 4/30/2019 $37.01 $21.34 $58.35

Carpenter - Rodman (Surveying & Layout) 5/1/2019 4/30/2020 $38.53 $21.34 $59.87

Carpenter - Rodman (Surveying & Layout) 5/1/2020 4/30/2021 $40.09 $21.34 $61.43

Carpenter - Rodman (Surveying & Layout) 5/1/2021 $41.69 $21.34 $63.03

Carpenter 5/1/2018 4/30/2019 $46.26 $27.69 $73.95

Carpenter 5/1/2019 4/30/2020 $47.81 $28.04 $75.85

Carpenter 5/1/2020 $49.76 $28.04 $77.80

Carpenter 5/1/2021 $51.76 $28.04 $79.80

Carpenters 5/1/2017 $44.71 $27.39 $72.10

Carpenters 5/1/2018 $46.56 $27.39 $73.95

Carpenters 5/1/2019 $48.46 $27.39 $75.85

Carpenters 5/1/2020 $50.41 $27.39 $77.80

Carpenters 5/1/2021 $52.41 $27.39 $79.80

Cement Masons 5/1/2017 $34.45 $31.51 $65.96

Cement Masons 5/1/2018 $35.65 $32.01 $67.66

Cement Masons 5/1/2019 $37.90 $31.51 $69.41

Cement Masons 5/1/2020 $39.70 $31.51 $71.21

Cement Masons 5/1/2021 $41.55 $31.51 $73.06

Electric Lineman 5/29/2017 $52.60 $26.37 $78.97

Electric Lineman 5/28/2018 $53.64 $27.45 $81.09

Electric Lineman 5/27/2019 $54.66 $28.56 $83.22

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

1/1/2017 $46.20 $31.26 $77.46

Iron Workers 7/1/2017 $47.30 $32.91 $80.21

Iron Workers 7/1/2019 $49.30 $34.41 $83.71

Laborers (Class 01 - See notes) 5/1/2017 $29.75 $25.65 $55.40

Laborers (Class 01 - See notes) 5/1/2018 $31.25 $25.65 $56.90

Laborers (Class 01 - See notes) 5/1/2019 $32.80 $25.65 $58.45

Laborers (Class 01 - See notes) 5/1/2020 $34.45 $25.65 $60.10

Laborers (Class 01 - See notes) 5/1/2021 $36.20 $25.65 $61.85

Laborers (Class 02 - See notes) 5/1/2017 $29.95 $25.65 $55.60

Laborers (Class 02 - See notes) 5/1/2018 $31.45 $25.65 $57.10

Laborers (Class 02 - See notes) 5/1/2019 $33.00 $25.65 $58.65

Laborers (Class 02 - See notes) 5/1/2020 $34.65 $25.65 $60.30
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Laborers (Class 02 - See notes) 5/1/2021 $36.40 $25.65 $62.05

Laborers (Class 03 - See notes) 5/1/2017 $29.95 $25.65 $55.60

Laborers (Class 03 - See notes) 5/1/2018 $31.45 $25.65 $57.10

Laborers (Class 03 - See notes) 5/1/2019 $33.00 $25.65 $58.65

Laborers (Class 03 - See notes) 5/1/2020 $34.65 $25.65 $60.30

Laborers (Class 03 - See notes) 5/1/2021 $36.40 $25.65 $62.05

Laborers (Class 04 - See notes) 5/1/2017 $24.55 $25.65 $50.20

Laborers (Class 04 - See notes) 5/1/2018 $26.05 $25.65 $51.70

Laborers (Class 04 - See notes) 5/1/2019 $27.60 $25.65 $53.25

Laborers (Class 04 - See notes) 5/1/2020 $29.25 $25.65 $54.90

Laborers (Class 04 - See notes) 5/1/2021 $31.00 $25.65 $56.65

Laborers (Class 05 - See notes) 5/1/2017 $30.60 $25.65 $56.25

Laborers (Class 05 - See notes) 5/1/2018 $32.10 $25.65 $57.75

Laborers (Class 05 - See notes) 5/1/2019 $33.65 $25.65 $59.30

Laborers (Class 05 - See notes) 5/1/2020 $35.30 $25.65 $60.95

Laborers (Class 05 - See notes) 5/1/2021 $37.05 $25.65 $62.70

Laborers (Class 06 - See notes) 5/1/2017 $30.65 $25.65 $56.30

Laborers (Class 06 - See notes) 5/1/2018 $32.15 $25.65 $57.80

Laborers (Class 06 - See notes) 5/1/2019 $33.70 $25.65 $59.35

Laborers (Class 06 - See notes) 5/1/2020 $35.35 $25.65 $61.00

Laborers (Class 06 - See notes) 5/1/2021 $37.10 $25.65 $62.75

Laborers (Class 07 - See notes) 5/1/2017 $30.50 $25.65 $56.15

Laborers (Class 07 - See notes) 5/1/2018 $32.00 $25.65 $57.65

Laborers (Class 07 - See notes) 5/1/2019 $33.55 $25.65 $59.20

Laborers (Class 07 - See notes) 5/1/2020 $35.20 $25.65 $60.85

Laborers (Class 07 - See notes) 5/1/2021 $36.95 $25.65 $62.60

Laborers (Class 08 - See notes) 5/1/2017 $30.25 $25.65 $55.90

Laborers (Class 08 - See notes) 5/1/2018 $31.75 $25.65 $57.40

Laborers (Class 08 - See notes) 5/1/2019 $33.30 $25.65 $58.95

Laborers (Class 08 - See notes) 5/1/2020 $34.95 $25.65 $60.60

Laborers (Class 08 - See notes) 5/1/2021 $36.70 $25.65 $62.35

Laborers (Class 09 - See notes) 5/1/2017 $30.10 $25.65 $55.75

Laborers (Class 09 - See notes) 5/1/2018 $31.60 $25.65 $57.25

Laborers (Class 09 - See notes) 5/1/2019 $33.15 $25.65 $58.80

Laborers (Class 09 - See notes) 5/1/2020 $34.80 $25.65 $60.45

Laborers (Class 09 - See notes) 5/1/2021 $36.55 $25.65 $62.20

Laborers (Class 10- See notes) 5/1/2017 $30.25 $25.65 $55.90

Laborers (Class 10- See notes) 5/1/2018 $33.30 $25.65 $58.95

Laborers (Class 10- See notes) 5/1/2018 $31.75 $25.65 $57.40

Laborers (Class 10- See notes) 5/1/2020 $34.95 $25.65 $60.60

Laborers (Class 10- See notes) 5/1/2021 $36.70 $25.65 $62.35

Laborers (Class 11 -See Notes) 5/1/2017 $30.15 $25.65 $55.80

Laborers (Class 11 -See Notes) 5/1/2018 $31.55 $25.65 $57.20

Laborers (Class 11 -See Notes) 5/1/2019 $33.10 $25.65 $58.75
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Laborers (Class 11 -See Notes) 5/1/2020 $34.75 $25.65 $60.40

Laborers (Class 11 -See Notes) 5/1/2021 $36.50 $25.65 $62.15

Laborers (Class 12 -See Notes) 5/1/2017 $31.85 $25.65 $57.50

Laborers (Class 12 -See Notes) 5/1/2018 $32.45 $25.65 $58.10

Laborers (Class 12 -See Notes) 5/1/2019 $34.00 $25.65 $59.65

Laborers (Class 12 -See Notes) 5/1/2020 $35.65 $25.65 $61.30

Laborers (Class 12 -See Notes) 5/1/2021 $37.40 $25.65 $63.05

Laborers (Class 13 -See Notes) 5/1/2017 $33.88 $25.65 $59.53

Laborers (Class 13 -See Notes) 5/1/2018 $35.38 $25.65 $61.03

Laborers (Class 13 -See Notes) 5/1/2019 $36.93 $25.65 $62.58

Laborers (Class 13 -See Notes) 5/1/2020 $38.58 $25.65 $64.23

Laborers (Class 13 -See Notes) 5/1/2021 $40.33 $25.65 $65.98

Laborers (Class 14 -See Notes) 5/1/2017 $30.00 $25.65 $55.65

Laborers (Class 14 -See Notes) 5/1/2018 $31.50 $25.65 $57.15

Laborers (Class 14 -See Notes) 5/1/2019 $33.05 $25.65 $58.70

Laborers (Class 14 -See Notes) 5/1/2020 $34.70 $25.65 $60.35

Laborers (Class 14 -See Notes) 5/1/2021 $36.45 $25.65 $62.10

Laborers Utility (PGW ONLY) (Flagperson) 5/1/2017 $23.52 $17.58 $41.10

Laborers Utility (PGW ONLY) 5/1/2017 $30.55 $17.58 $48.13

Landscape Laborer 5/1/2015 $20.29 $22.30 $42.59

Landscape Laborer 4/1/2016 $21.19 $22.65 $43.84

Operators Class 01 - See Notes (Building, Heavy,
Highway)

5/1/2017 $44.87 $28.14 $73.01

Operators Class 01 - See Notes (Building, Heavy,
Highway)

5/1/2018 $46.41 $28.60 $75.01

Operators Class 01 - See Notes (Building, Heavy,
Highway)

5/1/2019 $47.95 $29.06 $77.01

Operators Class 01 - See Notes (Building, Heavy,
Highway)

5/1/2020 $49.50 $29.51 $79.01

Operators Class 01 - See Notes (Building, Heavy,
Highway)

5/1/2021 $51.04 $29.97 $81.01

Operators Class 01a - See Notes (Building, Heavy,
Highway)

5/1/2017 $47.86 $29.03 $76.89

Operators Class 01a - See Notes (Building, Heavy,
Highway)

5/1/2018 $49.41 $29.49 $78.90

Operators Class 01a - See Notes (Building, Heavy,
Highway)

5/1/2019 $50.96 $29.94 $80.90

Operators Class 01a - See Notes (Building, Heavy,
Highway)

5/1/2020 $52.50 $30.40 $82.90

Operators Class 01a - See Notes (Building, Heavy,
Highway)

5/1/2021 $54.05 $30.85 $84.90

Operators Class 02 - See Notes (Building, Heavy,
Highway)

5/1/2017 $44.62 $28.07 $72.69

Operators Class 02 - See Notes (Building, Heavy,
Highway)

5/1/2018 $46.16 $28.53 $74.69

Operators Class 02 - See Notes (Building, Heavy,
Highway)

5/1/2019 $47.70 $28.99 $76.69

Operators Class 02 - See Notes (Building, Heavy,
Highway)

5/1/2020 $49.25 $29.44 $78.69

BUREAU OF LABOR LAW COMPLIANCE
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Project: 19-05729 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Operators Class 02 - See Notes (Building, Heavy,
Highway)

5/1/2021 $50.80 $29.89 $80.69

Operators Class 02a - See Notes (Building, Heavy,
Highway)

5/1/2017 $47.61 $28.97 $76.58

Operators Class 02a - See Notes (Building, Heavy,
Highway)

5/1/2018 $49.16 $29.42 $78.58

Operators Class 02a - See Notes (Building, Heavy,
Highway)

5/1/2020 $52.26 $30.31 $82.57

Operators Class 02a - See Notes (Building, Heavy,
Highway)

5/1/2021 $53.81 $30.77 $84.58

Operators Class 03 - See Notes (Building, Heavy,
Highway)

5/1/2017 $40.53 $26.87 $67.40

Operators Class 03 - See Notes (Building, Heavy,
Highway)

5/1/2018 $42.07 $27.33 $69.40

Operators Class 03 - See Notes (Building, Heavy,
Highway)

5/1/2019 $43.62 $27.78 $71.40

Operators Class 03 - See Notes (Building, Heavy,
Highway)

5/1/2020 $45.17 $28.24 $73.41

Operators Class 03 - See Notes (Building, Heavy,
Highway)

5/1/2021 $46.71 $28.69 $75.40

Operators Class 04 - See Notes (Building, Heavy,
Highway)

5/1/2017 $40.24 $26.78 $67.02

Operators Class 04 - See Notes (Building, Heavy,
Highway)

5/1/2018 $41.78 $27.22 $69.00

Operators Class 04 - See Notes (Building, Heavy,
Highway)

5/1/2019 $43.32 $27.69 $71.01

Operators Class 04 - See Notes (Building, Heavy,
Highway)

5/1/2020 $44.86 $28.14 $73.00

Operators Class 04 - See Notes (Building, Heavy,
Highway)

5/1/2021 $46.41 $28.60 $75.01

Operators Class 05 - See Notes (Building, Heavy,
Highway)

5/1/2017 $38.51 $26.27 $64.78

Operators Class 05 - See Notes (Building, Heavy,
Highway)

5/1/2018 $40.05 $26.73 $66.78

Operators Class 05 - See Notes (Building, Heavy,
Highway)

5/1/2019 $41.60 $27.18 $68.78

Operators Class 05 - See Notes (Building, Heavy,
Highway)

5/1/2020 $43.14 $27.64 $70.78

Operators Class 05 - See Notes (Building, Heavy,
Highway)

5/1/2021 $44.69 $28.10 $72.79

Operators Class 06 - See Notes (Building, Heavy,
Highway)

5/1/2017 $37.52 $25.98 $63.50

Operators Class 06 - See Notes (Building, Heavy,
Highway)

5/1/2018 $39.07 $26.43 $65.50

Operators Class 06 - See Notes (Building, Heavy,
Highway)

5/1/2019 $40.61 $26.89 $67.50

Operators Class 06 - See Notes (Building, Heavy,
Highway)

5/1/2020 $42.16 $27.35 $69.51

Operators Class 06 - See Notes (Building, Heavy,
Highway)

5/1/2021 $43.70 $27.80 $71.50

Operators Class 07 (A) - See Notes (Building, Heavy,
Highway)

5/1/2017 $54.14 $32.47 $86.61

Operators Class 07 (A) - See Notes (Building, Heavy,
Highway)

5/1/2018 $55.99 $33.02 $89.01
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Project: 19-05729 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Operators Class 07 (A) - See Notes (Building, Heavy,
Highway)

5/1/2019 $57.84 $33.57 $91.41

Operators Class 07 (A) - See Notes (Building, Heavy,
Highway)

5/1/2020 $59.70 $34.10 $93.80

Operators Class 07 (A) - See Notes (Building, Heavy,
Highway)

5/1/2021 $61.55 $34.65 $96.20

Operators Class 07 (B) - See Notes (Building, Heavy,
Highway)

5/1/2017 $53.84 $32.40 $86.24

Operators Class 07 (B) - See Notes (Building, Heavy,
Highway)

5/1/2018 $55.70 $32.92 $88.62

Operators Class 07 (B) - See Notes (Building, Heavy,
Highway)

5/1/2019 $56.00 $35.03 $91.03

Operators Class 07 (B) - See Notes (Building, Heavy,
Highway)

5/1/2020 $59.40 $34.03 $93.43

Operators Class 07 (B) - See Notes (Building, Heavy,
Highway)

5/1/2021 $61.28 $34.58 $95.86

Painters (Bridges, Stacks, Towers) 2/1/2017 $53.67 $26.09 $79.76

Painters (Bridges, Stacks, Towers) 2/1/2018 $54.14 $27.27 $81.41

Painters (Bridges, Stacks, Towers) 2/1/2019 $55.52 $28.39 $83.91

Steamfitters (Heavy and Highway - Gas Distribution) 5/1/2017 $54.64 $32.53 $87.17

Steamfitters 5/1/2018 $56.37 $34.39 $90.76

Truckdriver class 1(see notes) 5/1/2017 $30.31 $17.96 $48.27

Truckdriver class 1(see notes) 5/1/2018 $31.78 $17.96 $49.74

Truckdriver class 1(see notes) 5/1/2019 $32.06 $19.19 $51.25

Truckdriver class 1(see notes) 5/1/2020 $34.78 $17.96 $52.74

Truckdriver class 1(see notes) 5/1/2021 $36.33 $17.96 $54.29

Truckdriver class 2 (see notes) 5/1/2017 $30.41 $17.96 $48.37

Truckdriver class 2 (see notes) 5/1/2018 $31.88 $17.96 $49.84

Truckdriver class 2 (see notes) 5/1/2019 $32.16 $19.19 $51.35

Truckdriver class 2 (see notes) 5/1/2020 $34.88 $17.96 $52.84

Truckdriver class 2 (see notes) 5/1/2021 $36.43 $17.96 $54.39

Truckdriver class 3 (see notes) 5/1/2017 $30.66 $17.96 $48.62

Truckdriver class 3 (see notes) 5/1/2018 $32.13 $17.96 $50.09

Truckdriver class 3 (see notes) 5/1/2019 $32.41 $19.19 $51.60

Truckdriver class 3 (see notes) 5/1/2020 $35.13 $17.96 $53.09

Truckdriver class 3 (see notes) 5/1/2021 $36.68 $17.96 $54.64
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Parks and Recreation 

PERMITEE (INCLUDING SUBCONTRACTORS) 

INSURANCE REQUIREMENTS 

 
Permittee shall procure and maintain and shall cause its subcontractors to procure and maintain, 

at their sole cost and expense insurance of the types and minimum limits of coverage specified 

below for the length of time of the Permit.  All insurance shall be procured from reputable 

insurers admitted to do business on a direct basis in the Commonwealth of Pennsylvania or 

otherwise acceptable to the City. All insurance herein, except the Professional Liability 

insurance, shall be written on an “occurrence” basis and not a “claims-made” basis.  In no event 

shall Permittee exercise any rights under the Permit until the required evidence of 

insurance has been furnished.  The City of Philadelphia and its officers, employees and 

agents, shall be named as additional insureds on the General Liability policy required 

hereunder.  Such policy shall have an endorsement stating that the coverage afforded the 

additional insureds will be primary to any other coverage available to them. 

 

 

1. Workers' Compensation and Employers’ Liability 

a. Workers Compensation – Statutory Limits; 

 

b. Employers Liability: 

  $100,000 Each Accident - Bodily Injury by Accident; 

  $100,000 Each Employee - Bodily Injury by Disease; 

  $500,000 Policy limit - Bodily Injury by Disease;  

 

c. Other states endorsement including Pennsylvania. 

 

2. General Liability Insurance 

a. Limit of Liability:  $1,000,000 per occurrence combined single limit for bodily injury 

(including death) and property damage liability; $1,000,000 personal and advertising 

injury; $2,000,000 general aggregate and $1,000,000 for products and completed 

operations. 

 

b. Coverage: Premises operations; blanket contractual liability; personal injury liability; 

products and completed operations; independent contractors as additional insureds; 

employees and volunteers as Insureds; cross liability; and broad form property damage 

(including completed operations) liability; and explosion, collapse and underground hazards. 
 

3. Commercial Automobile Liability Insurance 

a. Limit of Liability:  $1,000,000 per occurrence combined single limit for bodily injury 

and property damage liability; 

 

b. Coverage:  Owned, hired and non-owned vehicles. 

 

4. Professional Liability Insurance (Required of any Permittee completing boring work)  
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a. Limit of Liability:  $1,000,000 per occurrence 

 

b. Coverage:  Errors and Omissions; 

 

c. Professional Liability Insurance may be written on a claims-made basis provided that 

coverage for occurrences arising out of the performance of work under the Permit shall 

be maintained in full force and effect under the policy or “tail” coverage for a period of 

at least two (2) years after the expiration of the Permit. 

 

5. Contractor’s Pollution Legal Liability 

 (Required of any Permittee completing boring work)  

a. Limit of Liability:  $1,000,000 each incident/$1,000,000 aggregate for bodily injury 

(including death) and property damage. 

 

b. Coverage shall include sudden, accidental and gradual occurrences and may be 

written on a claims-made basis provided that coverage for occurrences happening 

during the term of this contract be maintained in full force and effect under the policy 

or "tail" coverage for a period of at least two (2) years beginning from the time the 

work under this contract is completed. 

 

Certificates of insurance must be delivered to the City of Philadelphia, evidencing the required 

coverage to the following address upon execution of the Permit. 

 

City of Philadelphia 

Parks & Recreation 

c/o Susan Buck 

1515 Arch Street, 10
th

 Floor 

Philadelphia, PA  19102. 
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SITE ASSESSMENT AND 
TRAIL RESTORATION RECOMMENDATIONS 

 
VALLEY GREEN TRAIL AT VALLEY GREEN ROAD, 

WISSAHICKON VALLEY PARK, PHILADELPHIA 
 
 
INTRODUCTION 

 The site was initially inspected by Mr. Todd Moses (a geomorphologist and restoration 

specialist) of Skelly and Loy, Inc. on March 18, 2015.  This location was inspected again on 

May 30, 2018.  Although a report was released from the original investigation, this updated 

report relies on substantially improved mapping which was unavailable in 2015, allowing a far 

better assessment of actual site conditions.  It also incorporates observations of channel and 

hillslope change over this time period.  This updated report to the Friends of the Wissahickon 

(FOW) includes observations and rehabilitation recommendations based on both investigations.  

A substantial portion of the narrative from the original (May 6, 2015) report has been 

incorporated into this report since no site key variables, design constraints, or recommendations 

have changed over the intervening time period. 

 
LOCATION 

 The subject site is located just upstream from Wissahickon Creek and Valley Green 

Bridge within the central part of Wissahickon Valley Park (WVP; Figures 1 and 2).  The site 

consists of the narrow zone between Valley Green Road and the lowermost end of an unnamed 

tributary to Wissahickon Creek (referred to here as Valley Green Run).  The trail through this 

zone was originally located on the top of a masonry retaining wall situated in the narrow space 

between the road and the stream (Photograph Nos. 1 and 2).  After portion of this wall failed 

many years ago, a boardwalk was installed to span the gap created by this failure.  This 

deteriorating boardwalk finally failed in 2015, forcing trail users onto the trafficked section of 

Valley Green Road. 

 Because the stability of any reconstructed trail in this area hinges on the stability of the 

stream and roadside embankment, the proposed project area encompasses the eroded active 

channel of the stream as well as the entire roadside embankment.  That this embankment must 

consist largely of fill is evident from the inboard cut-outboard fill construction of the road 

apparent in Photograph No. 1. 
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 Longitudinally, the project extends from the old footbridge (with masonry abutments) 

down to the confluence of Valley Green Run with Wissahickon Creek (Photograph No. 3 and 

Figure 2).  The channel length through this reach, beginning at the bottom of the masonry apron 

below the bridge, is approximately 240 feet.  The total length of the trail segment within the 

project area is about 180 feet. 

 About 50 feet of the original trail remains at the upper end of the project area.  This is 

perched on top of the lowest part of the old retaining wall, which likewise remains intact (and 

upright).  As is evident from Photograph No. 4, it should be possible to retain most of this wall if 

it is fortified at its base with stone and high stream flows are directed (by design) away from it.  

There is clearly adequate space to do this (Photograph Nos. 3 and 4).  It is below this area that 

lateral space becomes a key issue. 

 

EXISTING CONDITIONS 

 As is evident from the topography depicted in Figure 2, Valley Green Run within the 
project area traverses a steep and narrow natural ravine which was made narrower still by 
historical road construction.  Conforming to the natural convex hillside profiles in the Wissahickon 
Valley, the stream also becomes appreciably steeper in this area as compared to upvalley. 
 The overall stream gradient between the footbridge and this stream's confluence with the 

Wissahickon is approximately 11.5% (based on current LiDAR mapping), and the valley side 

slopes are likewise very steep (Photograph No. 1).  The vertical distance from the top of the 

outboard (waterside) road edge to the channel bottom is generally about 25 feet through the 

lower end of the valley (Photograph No. 1). 

 The site is also highly confined laterally, with the horizontal width of the steep fill slope 

(edge of pavement to existing stream margin) ranging from approximately 30 to 45 feet.  

Embankment slopes approach 40 degrees (1.2H:1V) in places (Photograph No. 1).  This kind of 

overly steep slope is hard to successfully revegetate. 

 Valley Green Road dates to at least the time when Valley Green Bridge was first 

constructed (early 1800s) and, until recently, the road fill in this narrowest part of the valley was 

retained by a 10- to 12-foot-high masonry wall.  Most (or all) of the original wall appears to date 

from at least the Work Projects Administration (WPA) era, more than 75 years ago, when 

extensive grouted stonework of this type was done throughout WVP.  (Portions of the wall 

appear to have been constructed or reconstructed at different times.) 
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 The trail bordering the road was originally located at the top of this wall, which extended 

all the way from the upstream footbridge and trail junction (Photograph No. 4) down to the point 

where the trail returns to Valley Green Road at the end of the stone wall contiguous with Valley 

Green Bridge.  The main failed section of the wall is shown in Photograph No. 2. 

 The relationships between all of the main elements comprising this site are depicted in 

the detailed site plan provided in Figure 3.  This map also shows the essential features of the 

proposed restoration concept, discussed further on in this report. 

 Failure of a large part of the retaining wall (Photograph No. 2) occurred during excep-

tionally heavy rain in 2004.  (Many old masonry structures elsewhere within WVP likewise failed 

at this time.)  As Photograph No. 2 makes clear, the wall itself was still structurally sound when 

it failed.  This points to undercutting of the wall by the stream as the fundamental cause of the 

wall’s failure. 

 Other than several pipes carrying road drainage (Figure 3), there are no buried utilities 

(sanitary sewer or freshwater pipes) in the immediate project area.  Power poles are present 

along the roadside, and the presence of these low overhead PECO lines will need to be 

accommodated during the proposed repairs discussed below. 

 Valley Green Run has undergone significant channel enlargement and deepening over 

the last several decades.  Channel enlargement is demonstrated by the protruding pipe carrying 

road drainage shown in Photograph No. 2 and by the suspended end of the intact concrete-

grouted rock apron directly below the footbridge (Photograph No. 3).  This pad would have 

formerly met the stream at grade but now forms an abrupt, four-foot-high drop to the plunge 

pool below it, direct evidence of channel incision.  Channel enlargement in this area reflects 

historical stream channelization through road encroachment, stormwater-driven runoff from the 

old developed neighborhood within the stream’s drainage area (most of which is outside of 

WVP), and the numerous especially heavy rainfall events of the last 20 years or so. 

 Portions of the stream reach within the project area (mainly the upper part) are still 

shallowly covered with a lag of very coarse sediment (Photograph Nos. 3 and 4), with a large 

debris jam located part way through the reach (Photograph No. 5).  This temporary grade 

control – which will eventually be dismantled by heavy storm flows – is responsible for retaining 

much of the streambed sediment still in the system.  However, the largest percentage of the 

stream reach (mainly below the debris jam) has now been scoured down to bedrock 

(Photograph Nos. 6 and 7). 

 It is worth noting that it is more than likely that the lowermost section of this stream was 

always the bedrock chute that it is today (see Photograph No. 7).  This is a reflection of the 
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larger-scale “hanging” nature of this little tributary valley:  prehistoric downcutting by this stream 

could not keep pace with that of the much larger Wissahickon Creek. 

 Because of steep slopes and high topographic confinement, some level of geotechnical 

site assessment of this area should be undertaken prior to completion a final restoration design.  

However, despite the long period since the road was constructed, site conditions do not provide 

any direct evidence of mass failure (other than perhaps very slow creep) of the road fill prism in 

this area.  (For example, there is no sag in the roadway.) 

 On the other hand, there has been some surficial water erosion, and exceptional slope 

steepness combined with the initially sterile nature of the fill material together create a relatively 

harsh environment for plant growth (although the northerly aspect of this slope mitigates this 

somewhat).  The only substantial erosion of the fill slope above the stream channel margin has 

occurred as a result of road runoff where the curb has disappeared (see Photograph No. 1).  

There has also been some minor surface water erosion and surficial sloughing elsewhere 

(especially around the Valley Green Bridge abutments) since 2015.  Taken together, all of these 

observations support the notion that it is stream erosion of the slope toe – rather than mass 

failure – that is responsible for the initial failure of the wall in 2004. 

 

Prognosis for Change 

 Based on photographs from both the 2015 and 2018 field assessments, it is apparent that 
more alluvial material has been sluiced away, and more of the bedrock streambed has been 
exposed, during this short time period.  Although a number of heavy single-day rainstorms have 
occurred during this time period, there have been no really large (typically hurricane-driven) 
events of the magnitude Philadelphia repeatedly experienced a number of years ago.  Based on 
the observed recent changes, and what we have been observing in this area for the past 15 
years, it appears likely that only a one or a few additional high stream power flow events would 
eliminate the debris jam and evacuate much of the remainder of the alluvium remaining in this 
reach. 
 Note also that although sediment will be transported into this reach during the next major 
storm(s), the most important sediment source upstream has now been eliminated by the earlier 
stream restoration work at PL-9.  Thus, further bedrock exposure and the accelerated erosion of 
streambanks will certainly be the net effect of future major storms.  This is because eliminating 
sediment sources upstream makes high flows more erosive (or “hungrier” for sediment) 
downstream.  In fact, the situation has now progressed to the point that future erosion could well 
begin to threaten the overall stability of the Valley Green Road embankment. 
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 To summarize, although this is a little stream, powerful scouring flows are not uncom-

mon during major rain events within the project reach.  Both upslope landscape alterations and 

the lateral channel confinement caused by historical road encroachment are fundamental 

causes of this.  The notable increase in the frequency of very high-intensity rainstorms through-

out this entire region over the last several decades, a regional trend which is projected to 

continue, only adds to this effect. 

 Sustainable design of both the trail and stream channel must accommodate this circum-

stance.  This means that any channel treatment in this location must be structurally robust and 

very carefully constructed.  There will be no going back to effect repairs of a “restored” channel 

at this location. 

 

PROPOSED MULTI-STAGE RESTORATION APPROACH 

Summary of Need 

 A permanent and aesthetically appropriate repair is required in this area since this is a 

key trail entrance to WVP generally and to Valley Green Inn specifically.  The recently repaired 

parking lot (PL-9) not far upstream of the proposed project area is the largest single parking 

area within this entire 1,800-acre park, with the destroyed trail segment forming the missing 

pedestrian link between this parking area and the west side of Wissahickon Creek (Figure 2).  

Both Forbidden Drive and Valley Green Inn, which are located on the west side of the creek, are 

easily the most important visitor destinations within WVP. 

 Even more fundamental is the stability of Valley Green Road, a key access way to the 

center of WVP.  Regardless of the trail, it will not be long before some major action will have to 

be taken to ensure the stability of this roadway. 

 

Required Approach 

 Restoring a sustainable trail connection within this steep and narrow valley (see the 

options described below) will require attention to two key site factors.  The first is the stability of 

the fill (road embankment) slope over or on which the restored trail will be routed.  The second 

(intimately related to the first) is the stability of the stream channel traversing the project area.  

The toe of the fill slope (the edge of the stream channel) must be fully stabilized if the long-term 

stability of the embankment slope (and trail) is to be ensured. 
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 It is clear from these considerations that trail reconstruction within the project area must 

be fully integrated with channel and hillside stabilization.  Because the channel is actively 

eroding, the stream must be restored and stabilized before the embankment slope is stabilized 

and the trail is reconstructed.  The overall project can therefore be divided into two separate (but 

tightly interwoven) implementation phases: 

 

Phase 1 – Stream channel stabilization, including removal of the collapsed 
masonry walls and other debris 

Phase 2 – Hillside stabilization and planting integrated with trail reconstruction 

 
Phase 1 Work 

 This first phase of work must consist of the restoration of a stable (flood-worthy) stream 

channel between the footbridge and Valley Green Run’s outlet at Wissahickon Creek (approxi-

mately 240 feet).  The stream is now actively enlarging and, because it has now largely incised 

to bedrock, enlargement by widening will be the dominant process into the future.  This 

widening process (lateral erosion) will eventually undercut the old fill slope, causing its failure.  

Restoring the stream channel will provide a secure foundation for all work above the channel.  

Removal of the fallen walls and other debris clogging the channel and littering the hillslope will 

be required in this first stage of work. 

 Applying geomorphically based Natural Channel Design (NCD) principles, the stream 

through this reach would be restored to a naturalistic, boulder-bed, step-pool channel (Rosgen 

A2/B2 stream type) based on the morphology of the lower valley in this location (steep, narrow, 

and rocky).  Depending on the actual bedrock profile, the steepest portions of the stream may 

need to be configured as a constructed cascade-type channel, and the downstream end of this 

reconstruction will certainly need to be situated on top of bedrock (see Photograph No. 7).  

Figures 4 and 5 illustrate the key elements involved in this type of boulder-based step-pool and 

boulder cascade channel reconstruction. 

 A step-pool channel reconstruction completed more than a decade ago along the lower 

end of Wise’s Mill Run provides a close analog to the situation along lower Valley Green Run as 

well as a general model of what needs to be implemented on the project stream (Photograph 

Nos. 8 and 9).  Skelly and Loy designed and directly supervised the construction of this first 

major stream restoration in WVP based on fluvial geomorphic (NCD) principles. 



 
 - 7 - 

 This flood-damaged channel had to be rebuilt in order to preserve the fill slope for Wise’s 

Mill Road (Photograph No. 8).  Along with Valley Green Road, this road provides the only other 

vehicular public access route to Forbidden Drive and Valley Green Inn (see Figure 1).  Although 

Wise’s Mill Run is a much larger stream than Valley Green Run, this channel reconstruction has 

now withstood the effects of some of the most powerful storm flows in Philadelphia’s history 

(resulting from the huge rainstorms of the late 2000s and early 2010s). 

 The key feature associated with this successful steep stream restoration was the 

presence of a remnant masonry dam located on top of bedrock less than 150 feet upstream of 

Wissahickon Creek (Photograph No. 10).  Although the original dam had long ago been notched 

and lowered by a dam break, the stream had subsequently adjusted (in terms of grade) to the 

existing top of the dam (shown spilling in Photograph No. 10).  This permanent grade control 

now forms a stable knickpoint (local base level of erosion) in the Wise’s Mill Run stream system.  

The former impoundment above the dam is filled with alluvium, and it was within this bed of 

alluvium that the step-pool channel shown in Photograph Nos. 8 and 9 was constructed. 

 In order to ensure long-term channel and roadway stability, the old dam was refurbished 

by re-grouting, with additional large rock (embedded within a concrete matrix) installed 

immediately upstream of the old structure.  This created a permanent “plug” for base level 

control in the lower valley of Wise’s Mill Run. 

 It is this same approach of utilizing an end-of-valley grade-control structure that is sug-

gested for Valley Green Run; although in this case, it is recommended that a more naturalistic 

concrete-grouted boulder cascade be substituted for an actual dam.  This concept is shown 

diagrammatically in Figure 6.  Just as the reconstructed stream channel through the entire 

project reach will serve as the foundation for the road fill slope above it (as at Wise’s Mill Run), a 

grade-control structure affixed to bedrock must serve as the “foundation” (permanent knickpoint) 

for the channel of Valley Green Run upstream of it. 

 Construction upstream will rely on the permanently fixed downstream structure (plug) to 

hold the alluvium in which the remaining structures (especially boulder weirs) are emplaced.  

Depending on the detailed configuration of the bedrock surface, however, it may turn out that 

that additional concrete work will be required along the channel’s boulder-based margins 

upstream of the plug (see Figure 5).  This will almost certainly need to be accounted for as a 

construction contingency. 

 The restoration of a stable, naturalized stream in the project reach will require the 

importation of a large quantity of large rock.  Ordinary well-indurated quarry rock (of suitable 

color) can be used for the largest percentage of the channel rock, although select blocky rock 
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should be used for the weirs and, potentially, for all or some of the rock walls (described below).  

(Most of the “select” rock used in WVP channel restorations over the last decade or so has 

come from the Gill Quarry in East Norriton.) 

 It is currently envisioned that a dry-stacked rock wall consisting of block-shaped 

boulders would be constructed parallel the left bank of the stream, along the base of the fill 

slope (see Figures 3 and 5).  This relatively low and naturalistic rock wall would retain and 

buttress the fill slope as well as protect this earthen surface from high-scouring flows.  Additional 

stabilization of the fill slope – and protection from exceptional floods – will be provided by the 

establishment of a dense native plant cover (especially shrubs) above the wall and along the 

rocky banks (see Figure 5). 

 It is worth noting that the channel reconstruction proposed for lower Valley Green Run 

would be some variant in between the relatively “irregular” construction approach taken at 

Wise’s Mill Run (select blocky rock was not available for this early project) and the more “rigid” 

step-pool and wall treatment employed at the Valley Green Road PL-9 site several years ago.  

The more “architectural” approach employed at PL-9 was necessitated by peak flow convey-

ance requirements and by the extreme “tightness” of this site.  The unraveling stream through 

this area is severely hemmed in on one side by a steep valley side slope (with very large trees 

to be preserved) and on the other side by a parking area that could not be reduced in size.  At 

the subject site, the streamside wall (for example) can have a much more naturalistic 

configuration, with the select blockstone largely reserved for construction of the boulder weirs.  

Select rock would also likely be used along the envisioned roadside retaining wall (see below). 

 

Phase 2 Work 

 As currently envisioned, trail reconstruction will occur concurrently with embankment 

slope stabilization since construction of the new path (whether on the surface or elevated; see 

discussion below) will require major slope alterations.  Figure 7 shows a cross-sectional view of 

the suggested approach to trail restoration within the project area which is discussed in more 

detail in the following section. 

 As shown in Figure 7, slope reconstruction would extend up to the curbed road margin 

since the fill slope is at least slowly eroding everywhere below the curb line. 

 Construction of a boulder retaining wall along the roadside would allow this slowly 

eroding roadside zone to be fully stabilized.  (Note that there may be more of a gap, at least in 

places, between the pavement and top of the upper wall.)  This approach would also allow 
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reconstruction of a lower-angle slope between the road and the stream (i.e., between the toe of 

the new roadside retaining wall and the top of the streamside retaining wall; see Figure 7). 

 After construction of the recommended elevated boardwalk (see the discussion of alter-

natives below), the fill slope surface would be further renovated with amendments (especially 

organic matter) to create a surface better suited to supporting a thriving plant community.  A 

major and sustained effort should be made to create a particularly lush native plant community 

here.  This can be accomplished with especially dense initial plantings and especially diligent 

aftercare, both of which will help to defeat the invasive weedy species which are so prevalent in 

WVP. 

 Fortunately, the FOW has the proven ability to marshal the volunteers necessary to 

ensure the level of sustained post-planting maintenance required.  Installing many large-stock 

plantings within the corridor would also be useful since this would both jumpstart the woodland 

restoration process and promote public appreciation of this project.  Properly maintained, the 

use of dense shrub plantings and larger planting stock would largely disguise the concrete 

pilings within just a few years following construction. 

 Following PPR protocols for WVP, only site-suitable native woody vegetation would be 

planted.  As it grows to maturity, this vegetation will stabilize the slope from intense rains, 

provide pollinator and other wildlife habitat, and visually mask the boardwalk substructure.  The 

ultimate effect will be that of an elevated and stimulating trail segment that passes through the 

canopies of the adjacent trees and shrubs, creating highly desirable “people habitat” (see, for 

example, Photograph No. 11).  In this way, this new trail segment will likely become its own new 

point of interest for visitors to Wissahickon Valley Park. 

 

PATHWAY DESIGN ALTERNATIVES 

 The key goal for this project is to provide a safe, sustainable path for pedestrians and 

bicycles traveling between Valley Green Bridge and the two upstream trails which join at the 

footbridge (it is assumed that there will be no equestrian use of this trail).  As shown in Figures 2 

and 3, the path linking the recently refurbished parking area (PL-9) with Valley Green Bridge is 

one of these trails.  The other path is the combined Orange and Yellow Trail segment that 

descends the steep valley side slope to join the PL-9 path at the footbridge.  Receiving the 

combined traffic from both paths, the new (repaired) trail segment must not only be structurally 

robust and relatively wide, it must also be aesthetically congruent with the overall character of 

WVP. 
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 Old stone retaining walls are a pervasive and attractive architectural element within 

WVP, but restoring the trail by replacing the original fallen retaining wall with a new masonry 

wall is out of the question.  The construction of such large, hand-built stone walls is 

(unfortunately) cost-prohibitive today.  A concrete or sheet piling retaining wall of this height 

would likewise be exceptionally costly as well as visually unacceptable in this nature park 

environment. 

 Based on these criteria and constraints, three potential alternatives for replacing the 

damaged trail link were considered in this assessment: 

 

Alternative No. 1: Route the trail along the existing road edge 

Alternative No. 2: Construct an ordinary natural surface trail along the slope 

Alternative No. 3: Construct an elevated boardwalk along the slope 

 
 Alternative No. 1 was eliminated for safety reasons.  The roadway width is insufficient to 

accommodate a six- to eight-foot wide path allowing two-way pedestrian or bicycle traffic, 

especially since this would need to include a sturdy safety barrier between the vehicle lane and 

the path.  The already over-steepened cut and fill slopes bordering both sides of the road 

preclude road widening.  The inboard (old cut slope) side of the road is now heavily treed, 

making construction of a safe pathway on this side of Valley Green Road environmentally 

inappropriate. 

 Both Alternative No. 2 and Alternative No. 3 would essentially utilize the original trail 

route between the road and the stream.  In either case, the slope would first have to be 

regraded and smoothed after the collapsed wall sections have been removed.  There is no way 

to cut back (regrade) this existing fill slope to a lower, more intrinsically stable and plantable 

angle without restoring retaining walls at the top or bottom of the slope (or both). 

 Alternative No. 2 would construct an ordinary sidehill (contour) trail on the cleared and 

smoothed (but still very steep) road embankment slope.  This alternative is rejected here 

because heavy visitor use requires a wide path (for two-way traffic) in this key park location.  

Creating such a stable, sustainable, and wide path on this exceptionally steep side slope within 

this laterally confined zone would require extensive trail margin stabilization efforts (e.g., rock or 

timber crib retaining structures) on both the inboard and outboard side of the path.  This would, 

in turn, make the effective width of the stable trail travelway extremely broad (on the order of 10-

12 feet). 
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 As is evident from Photograph Nos. 1 and 2, such a wide trail travelway would 

necessarily leave relatively little remaining space for natural landscaping, resulting in a quite 

sterile-appearing trail corridor with minimal plant presence.  Moreover, trails cut into the native 

soils in WVP are extremely erodible if not properly constructed or continuously maintained, and 

the non-cohesive materials comprising the old fill slopes in WVP are (we have found) even more 

erodible than the native ground. 

 Based on the above considerations, it is believed that Alternative No. 3 – a continuous, 

elevated boardwalk supported on piers – best meets all of the goals of this project (see 

Figures 3 and 7).  The actual route of the boardwalk could be anywhere along the side slope 

profile, from very close to the road margin to much closer to the stream channel margin.  For 

purposes of illustration, the schematic design in Figures 3 and 7 shows the elevated pathway in 

roughly the same position as the existing trail (i.e., about midslope).  It is, however, important to 

note that the available corridor width for the new path is, in places, even narrower than that 

shown in Figure 7. 

 Importantly, and unlike the case with a wide sidehill trail (Alternative No. 2), the elevated 

boardwalk concept will eliminate direct human impact on the over-steepened embankment 

slope, thereby helping to ensure its long-term stability.  This strategy will also leave the 

maximum space for planting.  (This is a north-facing slope, and some shade-adapted forest floor 

vegetation could potentially extend under the boardwalk deck.)  The much greater growing 

surface area achieved with Alternative No. 3 (as compared to Alternative No. 2) will promote 

both slope stability and local biodiversity. 

 The boardwalk location as illustrated would have a currently estimated length of 

approximately 150 feet and would extend from the intact portion of the retaining wall (and trail) 

below the footbridge down to the existing trail endpoint near Valley Green Bridge (Figure 3).  

The temporary wooden stairway that currently routes pedestrians from the upstream trail 

junction near the footbridge to the paved part of Valley Green Road (see Figure 3) would, of 

course, be eliminated. 

 Depending on its final routing, the outboard (waterside) edge of the elevated boardwalk 

deck could be as much as about 12 feet or so above final ground level, although it should 

generally be much lower than this (see Figure 7).  Child-safe railing will be required along the 

length of the boardwalk (see Photograph No. 11).  The declivity of the trail deck will be 

determined during the final design stage, and this might be either uniform or vary longitudinally. 
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DETAILS ASSOCIATED WITH THE RECOMMENDED DESIGN APPROACH 

 As shown in the provisional design illustration in Figure 4, the boardwalk in this case 

would be supported by paired piers with a pier cap of concrete or some other material.  In this 

case, steel Ibeam trusses would span the estimated 10- to 20-foot gaps between the paired 

piers.  (Note that quite a number of alternative design strategies for an elevated boardwalk are 

possible in this site situation.  Figure 7 shows just one such alternative.) 

 Piers, railings, and other deck and support structures can potentially be constructed 

using a number of different kinds of materials.  A Corten (weathering) steel superstructure might 

be one choice, especially since the adjacent guide rail is constructed of this material 

(Photograph No. 1).  Corten steel footbridges have already been constructed elsewhere in the 

park, seem aesthetically compatible with this environment, and have reportedly been received 

favorably by most park users. 

 The use of concrete piers and I-beam trusses was provisionally selected at this stage 

based on relatively low cost, simplicity of construction, durability, and acceptable appearance.  

The concrete could be colored, if desired, to make it as unobtrusive as possible.  More 

importantly, much of the boardwalk substructure will eventually be hidden by planted woody 

vegetation (once this matures).  The pilings of the elevated boardwalk shown in Photograph 

No. 12, constructed three years ago, are now largely disguised by volunteer floodplain 

vegetation. 

 Although the proposed new boardwalk (as currently envisioned) can have a very 

moderate grade, the new trail segment would not necessarily be ADA-compliant (for wheelchair 

access).  Both of the trails that currently feed into the upper end of this stretch of trail have 

segments that are much too steep and rough for wheelchairs.  In particular, the trail extending 

from the PL-9 parking area (about 600 feet upstream) includes a segment just upstream of the 

footbridge that is quite steep because of the increase in valley gradient in this area.  All of the 

trails in this area of the park are used exclusively by pedestrians and bicyclists.  There are no 

trails specifically intended for wheelchair use in this immediate area. 

 

PERMITTING 

 A Joint Water Obstruction and Encroachment Permit from the Pennsylvania Department 

of Environmental Protection and the U.S. Army Corps of Engineers will be required for this 

project since the entire channel width will require reconstruction and stabilization.  This is the 
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most extensive (and thus expensive) permitting vehicle required for stream work.  Based on 

past experience throughout the park, additional permits that will likely be required for this work 

include the following: 

 

1) Philadelphia Water Department Erosion and Sediment Control Plan 
Approval, 

2) Planning Commission Approval, and 

3) Zoning and Building Approval by the Pennsylvania Department of Labor 
and Industry (presently required within the Wissahickon Creek watershed). 

 
 In addition to an extensive permitting process, a more fully developed conceptual design 

stage and substantial stakeholder coordination is likely to be required for this project.  This is 

largely because of the particular visual significance of this core part of the park.  Close 

coordination with the PPR, the regulatory agencies, and other watershed and park stakeholders 

is therefore anticipated. 

 

SUMMARY 

• The 2004 collapse of much of the old retaining wall supporting this critical section of trail, 
and the subsequent collapse of the wooden boardwalk installed in 2006, makes the 
permanent and sustainable reconstruction of this trail link vital to the preservation of key 
park circulation functions. 

• Construction of an approximately 150-foot-long elevated boardwalk (as described in the 
narrative) is the recommended approach to restoring a sustainable trail connection in 
this area.  (Note that the final length of the boardwalk is an estimate at this stage.  A 
more detailed assessment of the remaining upstream wall segment will be required 
before final design.) 

• The option of constructing a surface trail through this area was rejected because of the 
excessive amount of rock (or timber) that would be required to fully stabilize the trail in 
the steep, narrow zone between the roadway and stream channel.  This would be 
obtrusive and would preclude the restoration of much woodland vegetation in the 
affected area. 

• The recommended option of using an elevated boardwalk will allow the maximum area 
to be reforested in this highly visible and heavily traveled section of the park’s trail 
system.  This plan is therefore most compatible with the overriding character (and 
appeal) of this heavily wooded urban nature park. 
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• The steep, largely unraveled stream channel traversing the project area will first have to 
be restored and stabilized before any trail reconstruction upslope of this can be 
completed.  This is because a stable stream channel is required to support the roadway 
fill slope upon which the trail must be routed. 

• A large quantity of imported rock will be required due to both the steepness and 
confinement of the stream and the need to rebuild it on top of a bedrock base.  This will 
be an expensive and logistically difficult project to construct.  The length of the proposed 
stream restoration is approximately 240 feet. 

• The necessity of creating a stable terrain “foundation” before proceeding with the trail 
work upslope suggests two main phases of work.  These consist of channel stabilization 
(Phase 1) followed by side slope stabilization (including permanent planting) and trail 
reconstruction (Phase 2). 

• The reconstruction of the stream channel will require an in-depth permitting process.  In 
addition, the highly visible location of this project will undoubtedly necessitate extensive 
coordination with the relevant regulatory agencies, PPR, and other local stakeholders. 

• Erosion of Valley Green Run’s channel through the project reach has now reached the 
point that the stability of the Valley Green Road fill slope is at risk.  Reconstruction of a 
stable channel capable of securely retaining this hillslope should now be a priority if the 
much larger problem of failure of the roadway itself is to be avoided. 



Source: USGS 7.5 minute Quadrangle - Germantown, Pennsylvania
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Figure 2 – Important features in the immediate project vicinity. 
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Figure 4 – Schematic section view down the centerline of a reconstructed steep, highly confined stream channel.  Boulder step (weir) spacing 
declines as channel steepness increases, with this transitioning to a continuous boulder cascade in the steepest stream segments. 

  



 
 
 

 
Figure 5 – Partial schematic plan view showing the “cellular” arrangement of large rocks in the reconstructed step-pool channel segment(s) at 
Valley Green Run within the project site.  The bankfull channel width is roughly ten feet.  Note the stacked rock wall (see Figure 7). 

  



 
 
 

 
Figure 6 – Schematic longitudinal (centerline) profile of the stream at its lower end, showing one of several possible approaches to stable 
channel knickpoint reconstruction on top of bedrock. 

  



 
 
 

 
Figure 7 – Schematic cross section illustrating the proposed overall approach to the fill slope stabilization and trail routing within the project area. 
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Photograph No. 1 – View upstream in 2015 along the uneven deck of the elevated 
wooden boardwalk prior to its collapse.  Note the steepness of the road fill slope and 
the erosion and guide rail slumping in the vicinity of the arrow.  The stream is on the 
extreme left margin of the photograph. 

 
Photograph No. 2 – Cross valley view of the partially-failed retaining wall and 
boardwalk in 2015.  Much of the protruding drain pipe has been uncovered by stream 
erosion.  Guide rail indicated by arrow. 
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Photograph No. 3 – Looking upstream at the footbridge and largely intact masonry 
apron below it.  Both are in need of relatively minor repairs.  Note the drop at the end 
of the apron.  (May 30, 2018) 
 

 
Photograph No. 4 – Upstream view of the upper (intact) section of the retaining wall.  
All or most of this can presumably be retained.  Note the severe bank erosion along 
the left bank (arrow).  (May 30, 2018) 
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Photograph No. 5 – View upstream at the approximately eight-foot-high debris dam 
blocking the channel roughly half way through the project reach.  The graduated rod is 
six feet long.  (May 30, 2018) 
 

 
Photograph No. 6 – Downstream view of the bedrock streambed, about 100 feet 
upstream of Wissahickon Creek.  The parapet of Valley Green Bridge is visible in the 
distance (arrow).  (May 30, 2018) 
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Photograph No. 7 – The mouth of Valley Green Run viewed from the Valley Green 
Bridge parapet, showing the stream’s steep bedrock bed and the lag of large rock 
debris that has been sluiced out the channel.  (May 30, 2018) 
 

 
Photograph No. 8 – The reconstructed step-pool channel of lower Wise's Mill Run on 
the west side of WVP, seen shortly after construction in 2006.  This project provides a 
close analog to what would be installed through most of the subject reach of Valley 
Green Run. 
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Photograph No. 9 – Wise's Mill Run in 2009, a few years after re-planting.  This 
stable channel now permanently protects the roadside fill, Wise's Mill Road, and the 
sewerline located under the roadway. 
 

 
Photograph No. 10 – View upstream of the 19th century masonry dam which retains 
the alluvial fill within which the restored channel of Wise's Mill Run was constructed 
(see Photograph Nos. 8 and 9). 
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Photograph No. 11 – A tree-lined elevated boardwalk within a California park, 
showing one type of boardwalk superstructure that might be installed at the subject 
site. 
 

 
Photograph No. 12 – An elevated boardwalk in central Pennsylvania, illustrating 
the use of cast-in-place concrete piers (Sonotube® concrete forms) as the 
foundation for an elevated boardwalk (as illustrated in Figure 7). 
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CONCEPT DESIGN 

VALLEY GREEN ROAD PEDESTRIAN WALKWAY & 
RECOGNITION OPPORTUNITIES
• Updated site assessment and drawing by Skelly & Loy
• Additional concept renderings by Krieger + Associates to show placement









RECOGNITION PLANNING

VALLEY GREEN ROAD PEDESTRIAN WALKWAY & 
RECOGNITION OPPORTUNITIES
$1 Million Permanent naming recognition of the walkway (1)
$500,000 Pavilion along the boardwalk length (1)
$250,000 Landing or viewing platform along the boardwalk length (2)
$100,000 Connecting bridge (1)  
$100,000 Entrance /exit trailheads with kiosk (2)
$50,000 Stone bench at trailhead (1)
$25,000 Benches along or near the boardwalk corridor (5)
$10,000 Railings (20)
$2,500 Recognition planks (50)
$1,000 Plaque recognition for first 25 donors at this level*
*Recognition wall or plaque for minimum quantity estimates pending design

Installed recognition 
signage is anticipated to 
be similar but not exactly 
as shown in examples



APPENDIX I. PROJECT COST WORKSHEET 

Valley Green Run Restoration and Pedestrian Walkway 
Friends of the Wissahickon 

 

Work Task  Cost 

1. Valley Green Run Restoration    

Design  $ 

Permitting  $ 

Construction  $ 

Reimbursable Expenses  $ 

SUBTOTAL  $ 

2. Valley Green Road Pedestrian Walkway    

Design  $ 

Permitting  $ 

Construction  $ 

Reimbursable Expenses  $ 

SUBTOTAL  $ 

3. Pedestrian Walkway Recognition System    

Design  $ 

Samples & Report production   $ 

Reimbursable Expenses  $ 

SUBTOTAL  $ 

TOTAL PROJECT COST:  $ 

 

 


	FINAL DRAFT RFP for VGRRPB2019
	1. SCOPE OF WORK
	(a) ABOUT FRIENDS OF THE WISSAHICKON (FOW) & WISSAHICKON  VALLEY PARK (WVP)
	(b) PROJECT LOCATION
	(c) PROJECT SUMMARY
	(d) PROJECT GOALS
	(e)  SCOPE OF SERVICES AND WORK PRODUCT
	(f) PROJECT BUDGET & FUNDING
	(g) PROPOSED PROJECT TIMELINE
	(h) ANTICIPATED PROJECT MEETINGS
	(i) PRE-DESIGN MEETING
	(ii) DESIGN MEETINGS
	(iii) PRE-CONSTRUCTION MEETING


	2.  ORGANIZATION OF PROPOSAL & REQUIRED SUBMITTALS
	3. BID EVALUATION CRITERIA
	4. FRIENDS OF THE WISSAHICKON'S RIGHTS
	5. PREVAILING WAGE REQUIREMENTS
	6. CONSULTANT INSURANCE REQUIREMENTS

	APPENDIX A Model Master Services Agreement
	APPENDIX B Nondescrimination and Sexual Harrassment Clause
	APPENDIX C Proposal Form and Noncollusion Affadavit
	APPENDIX D FOW Consultant Provisions
	APPENDIX E PA-BLLC Prevailing Wage Rates (#19-05729)
	APPENDIX F City of Philadelphia Contractor Insurance Requirements
	APPENDIX G Valley Green Road Trail Site Assessment (July 2018)
	SITE ASSESSMENT AND TRAIL RESTORATION RECOMMENDATIONS
	TRAIL RESTORATION RECOMMENDATIONS
	VALLEY GREEN TRAIL AT VALLEY GREEN ROAD,
	WISSAHICKON VALLEY PARK, PHILADELPHIA
	INTRODUCTION
	LOCATION
	EXISTING CONDITIONS
	Prognosis for Change

	PROPOSED MULTI-STAGE RESTORATION APPROACH
	Summary of Need
	Required Approach
	Phase 1 Work
	Phase 2 Work

	PATHWAY DESIGN ALTERNATIVES
	DETAILS ASSOCIATED WITH THE RECOMMENDED DESIGN APPROACH
	PERMITTING
	SUMMARY

	FIGURES
	Figure 1
	Figure 2
	Figure 3
	Figure 4
	Figure 5
	Figure 6
	Figure 7

	PHOTOGRAPHS
	Photograph No. 1
	Photograph No. 2
	Photograph No. 3
	Photograph No. 4
	Photograph No. 5
	Photograph No. 6
	Photograph No. 7
	Photograph No. 8
	Photograph No. 9
	Photograph No. 10
	Photograph No. 11
	Photograph No. 12


	APPENDIX H Recognition System Pricing Tiers and Visual Inspiration
	APPENDIX I Project Cost Worksheet



